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1. This task order award is applicable to CLIN 0002 of the basic contract, N00014-09-D-0710.

2. The finds available for performance of this task order are set forth by the amount showri in the
attached Financial Accounting Data (FAD) sheets.

F s AND £

ITEM
NO.

SUPPLIES/SERVICES

0001

Base Period (Design Phase [)

The Contractor shall furaish the
necessary personnel and facilities
o conduct the research affort as
described in Section C and provide
reports and data in accordance with
Exhibit A.

000101 ACRN AA

000102 ACRN AB
000103 ACRN ACQE

0002

Optson I {tow Band Fabrfcatwn,
Integration and Test Phase I1)
The Cantractor shall furnish the
necessary personnel and facitities
to conduct the research effort as
described in Section C and provide
reports and data in accordance with
Exhibit A.

ESTIMATED
COST

FIXED
FEE

TOTAL
ESTIMATED
COST &

Low Band Advanced Development
Medel including source code for any
embedded software

0004

Option II (Integration, Test and
Demonstration Phase II}

The Contractor shalt furnish the
necessary personne! and facllities
to conduct the research effort as
described in Section C and provide
reports and data in accordance with

_Exhibit A.

0005

High Band Advanced Bevelopment
Modat and HMI system including
source code for any embedded
software
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0006 Qption III {Migh Band Integration,
Test and Demonstration Phase II)
The Contractor shall furnish the
necessary personnef and facilities
to conduct the research effort as
described in Section C and pravide
reporfs and data in accardance with
Exhibit A,

o007 Spares and maintenance itemns to
support the Advanced Development
dodel including source code for any
embedded software

0008 Option IV (Integration, Test and
Support) {Phase I11} The Contractor
shafl furnish the necessary
personnel and facilities to conduct
the research effort as described in
Section C and provide reports and
data in accordance with Exhibit A.

TOTAL ESTIMATED TASK ORDER
CONSIDERATION:

NSFP = Not Separately Priced

4. PER F Rl ; R

a. The research effort performed under the Base Period (CLIN 0001) (Design Phase 1) shall be
conducted from date of task order award through ten (10) months thereaiter. The government
reserves the right to take up to sixty (60) days after conclusion of the Base Period to determine
whether or not to exercise Option 1 and/or Option 1L

b. The government reserves the right to exercise Option I (CLINs 0002 and 0003) at any time during
the period of performance of the Base Pertod. The perlod of performance of Option I can run
coricurrently with the Base Period. This would aflow for early ordering of long lead items. If Option 1is
exercised, the period of performance of Option I shait be twenty-four {24) months from date of Option
1 exercise or from the completion of the Base Period whichever is later. The government reserves the
right to take up to sixty (60) days after the conclusion of Option I to determine whether or not to
exercise Option II1.

c. ‘The government reserves the right to exercise Option I1 {CLINS 0004 and 0005) at any time during
the period of performance of the Base Period. The period of performance of Option I can run
concurrently with the Base Period. This would aliow for early ordering of long lead tems. If Option 1I
is exercised, the period of performance of Option II shall be twenty-four (24) months from date of
Option II exercise or from the complation of the Base Perlod whichever is later. The government
reserves the right to take up to sixty (60) days after the conctusion of Option 1I to determine whether
or not to exerclse Option III,

d. If Option 111 (CLINs 0006 and 0007) is exercised, the period of performance of Option IiI shalt be

twelve (12) months from date of Option III exercise. The government reserves the right to exertise

Option IV (Integration, Test and Support) for a period up to ninety (90) days from the compietion of
Option III {Integration, Test and Demeonstration).

e. If Option IV {(CLIN 0008) (Integration, Test and Support) (Phase III) is exercised, the period of
performance of Option IV shall be twelve (12} months from date of Option IV exercise.
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5. STATEMENT OF WORK

a. The research effort to be performed hereunder shall be subject to the requirements and standards
contained in Exhibit A and the following paragraph(s).

b. The Contractor shali conduct the research effort under the Base Period (CLIN 0001} in accordance
with Attachment Number 1, Statement of Work entitled “Eteciranic Warfare/Information
Operations/Line-of-Sight Communication Advanced Development Mode!” paragraphs 1.1 through
1.1.10 and Technical Design and General Task Requirements paragraphs 2.0 through 2.14.1

c. If Option 1 is exercised, the Contractor shall conduct the research effort under Option I (CLINS
0002 and 0003) in accordance with Attachment Number 1, Statement of Work entitled “Electronic
Warfare/Information Operations/Line-of-Sight Communication Advanced Development Model”
paragraphs 1.2 through 1.2.11 and Technical Design and General Task Requirernents paragraphs 2.0
through 2.14.1.

d. If Option I is exercised, the Contractor shall conduct the research effort under Option 11 {CLINs
£004 and 0005) in accordance with Attachment Number 1, Statement of Work entitled, “Electronic
Warfare/Information Qperations/Line-of-Sight Communication Advanced Development Model”
paragraphs 1.3 through 1.3.11 and Technical Design and Generaj Task Requirements paragraphs 2.0
through 2.14.1,

e. If Option III is exercised, the Contractor shall conduct the resea rch effort under Qpticn I (CLUN
0006 and 0007) in accordance with Attachment Number 1, Statement of Work entitled, "Electronic
Warfare/Information Operations/Line-of-Sight Communication Advanced Development Modet”
paragraphs 1.4 through 1.4.1 and Technical Design and General Task Requirements paragraphs 2.0
through 2.14.1.

f. If Option IV is exercised, the Contractor shail conduct the research effort under Option IV (CLIN
0008} in accordance with Attachment Number 1, Statement of Work entitled, “Efectronic
Warfare/Information Operations/Line-of-Sight Communication Advanced Developrment Modet”
paragraphs 1.5 through 1.5.1 and Technical Design and General Task Requirements paragraphs 2.0
through 2.14.1

G. LIV E (4]

a. Distribution, consignment and marking instructions for ali dellverables under this task order shall
be F.0.B. Destination In accordance with Enclosure Number 1 of Exhibit A. The address for the
cognizant Program Officer is in Block 14 on the DD Form 1155 {Page 1) of this task order for items
that can not be sent electronically.

b. CLINs 0003 and 000S shall be dejivered F.O.B. Destination to Naval Research Laboratory attention
of Ms Kimberly Hrin, Head, Systems Development Section, Surface EW Systems Branch Code 5744,
/o Harold Rolfs, Chesapeake Bay Detachment, 5813 Bayside Drive, Chesapeake Beach, MD 20732
telephone number (410} 257-4006, no later than completion of Option [ and/or Option II. The
defivery shall include source code for any embedded software and be on one or more CDROM(s).

c. CLIN 0007 shalil be delivered F.0.B. Destination to Naval Research Laboratory, attention: Ms
Kimberly Hrin, Head, Systems Development Section, Surface EW Systems Branch, Code 5744, c/o
Harold Roifs, Chesapeake Bay Detachment, 5813 Bayside Drive, Chesapeake Beach, MD 20732
telephone number (410) 257-4006, no fater than completion of Option 111. The delivery shall include
source code for any embedded software which shail be on one or more CDROM(s).

7. 5P N E

Inspection and acceptance of deliveries under this contract will be accomplished by the Program
Officer designated below, who shall have at least thirty (30) days after delivery for acceptance.

Contsact NDOG14-09-D-0710
Task Order 5002
Page 4 of 10




Naval Research Laboratory

4555 Overlook Avenue SW

Bidg 210

Washington, DC 20375-5320

Attn: Kimberly A. Hrin, Code 5744

E-Mail: kint.hrin@nel.navy.mit
8. CLASSIFIED INFORMATION

Classified information submitted to ONR shall be submitted directly to the attention of ONR's
Document Control Unit at the following address and marked in the fallowing manner:

CUTSIDE ENVELOPE (no classification rnarking}:

Office of Naval Research
Attn: Document Control Unit
ONR Code 43

875 North Randolph Street
Arlington, VA 22203-1995

The inner wrapper of the classified material should be addressed to the attention of Betsy Delong,
ONR Code 31, and marked in the following manner:

INNER ENVELOPE (stamped with the overal classification of the rnaterial)
Program: Integrated Topside Contract NOOG14-09-D-0710 Task Order 0002

Office of Naval Research
Attn: Betsy Delong

ONR Code: Code 31

875 North Randolph Street
Adington, VA 222(3-1995

Classified Inforiation submitted to NRL shall be submitted directly to the attention of NRE Code 1226
(Security) at the following address and marked in the following manner:

OUTSIDE ENVELOPE (no classification marking):

Naval Research Laboratory
4555 Overlook Avenue SW
Attn: Code 1226
Washington, DC 20375-5320

The inner wrapper of the classified material should be addressed to the attention of Kirmn Hrin Code
5744, and marked In the following manner:

INNER ENVELOPE {stamped with the overali classification of the material)
Program: Integrated Topside Contract N00014-09-D-0710 Task Order 0002

Naval Research Laborastory
Attn: Kim Hrin

Code 5744

4555 Overlook Avenue SW
Washington, DC 20375-5320

9, B NT A N 1 LR, T
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9.1 brni n of ice

PAYMENT AND INVOICE INSTRUCTIONS (COST TYPE)

Al payments shall be made by funds transfers to the bank account registered in the Central
Contractor Registration (CCR), hitn:/fwww,ccr.gov. The Awardee agrees to maintain its registration in
the CCR including information necessary to facilitate payment via Electronic Funds Transfer (EFT}.
Should a change in registry or other incident necessitate the payment to an account other than that
maintained in CCR, it Is the Awardee’s responsibility to notify the Administrative Contracting Office
(ACQ) and obtain a modification to this Award reflecting the change. The Government shall not be
held responsible for any misdirection or loss of payment which occurs as the resuit of an Awardee's
falfure to maintain correct/current EFT information within its CCR registration.

Wide Area Work Flow {WAWF) has been designated as the Department of Defense standard for
electronic invoicing and payment. The Office of Naval Research will utilize the WAWF system. This web
based system, located at htips://wawf.eh.mil, provides the technology for government contractors
and authorized Department of Defense (DoD) personnel to generate, capture and process receipt and
payment-related decumentation in a paperless environment. Payment Requests/Invoices for
supplies/services rendered under this contract shall be submitted electronicaily through
WAWEF, Submission of hard copy DD250/invoices will no longer be accepted for paymaent.

It is recommended that ali persons designated as CCR Electronic Business (EB) Points of Contact, and
anyone responsible for submitting payment requests, use the online training system for WAWF at
http/fwawftraining .com. The Vendor, Group Administrator (GAM), and sections marked with an
asterisk in the training system should be reviewed. Vendor Quick Reference Guides are also availabte
at
{hitp:/ facquisition .navy. mil rquisiti g 255/ shuginess_soluti
wf_overview/vendor information). The most useful guides are "Vendor Self RegistrationfAccount
Management” and “Cost Voucher”.

To comply with the abave initiative, the Awardee must reglster in WAWF and have the appropriate
CAGE code activated. Your CCR EB Point of Contact is responsible for activating the CAGE code in
WAWF by calling 1-866-618-5988. Once the CAGE Code is activated, the CCR EB Point of Contact wilt
self-register in WAWF (https://wawt.eb.mil) and follow the instructions for a group administrator.
After the CAGE Code is set-up on WAWF, any additional persons responsible for submitting payment
requests must seff-reglster in WAWF,

After self-registering and logging on to the WAWF system, click on the plus sign next to the word
“wendor® and then click on the "Create New Document” link, Enter the Contract Number (no dashes),
Delivery Order (if applicable) and CAGE Code, and then hit Continue. (Note - Same codes may
automaticafly pre-populate in WAWF; If they do not, they should be entered manually)

Enter the Pay DODAAC and hit Submit.

Pay DoDAAC: [Use the 6 character "PAYMENT WILL BE MADE BY* CODE on page one of the
award document]

Select the “Cost Voucher” invoice type within WAWF and hit Continue. This type of invoice fulfills any
requirement for submission of the Material Inspection and Recelving Report, DD Form 250. Fill in the
additional required information (if it has not been pre-populated) and hit Continue,

Issue Date: [Use the signed date of the award document]

IssueBy DoDAAC: [Use the 6 character "ISSUED BY” CODE on page one of the award
document]

Admin DoDAAC: [Use the 6 character "ADMINISTERED 8Y” CODE on page one of the award
document]

Contract NO0R14-09-D-0710
Task Onder 0002
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DCAA Auditor DoDAAC: [Look up via the AUDIT OFFICE LOCATOR at hitp://www.dcaa.mil. If
you encounter any problems finding your cognizant audit office, write to draaweb@dcas.mil or
call ONR's DCAA ligison at (703) 696-2599)

Service Appraver: [Use the 6 character "ADMINISTERED BY” CODE on page one of the award
document)

LPO DoDAAC: [Use the 6 character *ADMINISTERED BY” CODE on page one of the award
document] (Note - this line is required only when the "PAYMENT WILL BE MADE BY”
DODAAC is HQ0251 or hegins with an ‘N; otherwise leave blank)

Fill in all applicable information under each tab within the document. Back up documentation (5MB
limit) can be included and attached to the invoice in WAWF under the “Misc Info” tab.

Take special care when you enter Line Item information - the Une Item tab is where you will detail
your request for payment and material/services that were provided based upon the contract. Be sure
to fill in the following two informational items exactly as they appear in the contract:

jtemn Number: If the contract schedule has more than one ACRN fisted as sub items under the
applicable Contract Line Item Number {(CLIN), use the 6 character separately identified Sub
Lire Itern Number (SLIN} (e.g. — 0001AA} or Informational SLIN (e.g. - 000101), otherwise
use the 4 character CLIN {e.g. - 0001).

ACRN: Fill-In the applicable 2 alpha character ACRN that is assoclated with the SLIN or CLIN.
{Note - DO NOT INVOICE FOR MORE THAN IS STILL AVAILABLE UNDER ANY ACRN).

After all required information is included, click on the “"Create Document” button under the “Header”
tab,

9.2 P. | le

As consideration for the proper perforrnance of the work and services required under this
contract, the Contractor shall be paid as follows:

(a) Costs, as provided for under the contract clause entitled "Allowable Cost and Payment,” shall
not exceed the amount set forth as "Estimated Cost” in Section B, and is subject to the contract
clause entitled "Limitation of Cost" or "Limitation of Funds® whichever is applicablie.

(b) A fixed fee, in the amount set forth as ‘Fixed Fee’ in Section B, in accordance with the contract
clause FAR 52.216-8 “Fixed Fee", shall be paid upon completion of the work and services required
under this contract and upon final acceptance by the Contracting Officer. However, the Contyactor,
shall bill on each voucher the amount of the fee bearing the same percentage to the total fixed fee as
the amount of cost billed bears to the total estimated cost not to exceed the amount set forth as
"Fixed Fee" in Section B. The total fixed fee billed, shalt not exceed the total fixed fee specified in
Section B and is subject to the contract clause entitled "Limitation of Cost” or "Limitation of Funds”
whichever applies.

{c) In accordance with FAR 52.216-8, “Fixed Fee”, the Administrative Contracting Officer {(ACO}, in
order to protect the Government's interest, shall withhoid 10% of the fixed fee amount set forth in
Saction B or until a reserve is set aside in the amount of $100,000.00, whichever is tess. The ACO
shall release 75% of the fixed fee reserve upon acceptance of deliverables identlified in section F of
this contract. The remaining 25% of the fixed fee reserve will be released after receipt of final retes,
the contractor has satisfied all other contract terms and conditions, including the submission of final
patent and royaity reports, and is not delinquent in submitting final vouchers of prior years’
settlements.

Contract NOODL4-09-D4O7 10
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9.3 Allotment of Funds

{a) Itis hereby understood and agreed that this contract will not exceed a totat amount of
including an estimated cost of R and a fixed fee of SRS

{b) It is hereby understood and agreed that CLIN 0001 will not exceed a total amount of
; including an estimated cost of SEEREIIN:nd 3 fixed fee of The totai
amount presently avallable for payment and allotted to CLIN 0001 of this contract = .
including an estimated cost ofh and a fixed fee of (IR It is estimated that the amount
attotted of IR will cover the period from date of award through one (1) month thereafter.

10.  TXPE OF ORDER
This is a cost-plus-fixed-fee completion task order.
11, CONSENT TO SUBCONTRACT

The services of the following subcontractors have been identified as necessary for the
perfarmance of this task ordet:

Identified Subcontractor Estimated Cost

Crang 1
NGAS ;|
L-3 Narda West o

The preceding listing shall constitute the written consent of the Contracting Officer required by
Paragraphs (c}, (d) and (&) of the contract clause at FAR 52.244-2 entitled *Subcontracts®,
The Contracting Officer's written consent to subcontract is required for:

(i) services acquired under a cost-reimbursement, time-and-materials, or labor-hour type
subcontract or agreement;

(i) fixed price contracts that exceed the greater of $100,000 or 5 percent of the total
estimated cost of the contract;

This consent Is based upon the Information submitted by the prime contractor in accordance
with FAR 52.244-2 (f) {1} (i) through (vii},

12, .237-970

(a) The Contractor agrees to asslgn to the contract tasks those persons whose resumes
were submitted with its proposal and who are necessary to fulfilf the requirements of
the contract as "key personnel”. No substitutions may be made except in accordance
with this clause.

(b} Contractor understands that during the flrst ninety (90) days of the confract
performance period, no personnel substitutions will be permitted unless these
substitutions are unavoidable because of the incumbent's sudden iHness, death or
termination of employment. In any of these events, the Contractor shall promptly
notify the Contracting Officer and provide the information described in parag raph (c}
below. After the initial ninety (90) day period the Contractor must submit to the
Contracting Officer all proposed substitutions, in writing, at least (30) days in advance
((45) days if security clearance must be obtained) of any proposed substitution and
provide the information required by paragraph (¢} below.

Comract N0D(14-09-D-HTI0
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{c) Any request for substitution must include a detailed expianation of the circumstances
necessitating the proposed substitution, a resume for the proposed substitute, and any
other information requested by the Contracting Officer. Any proposed substitute must
have qualifications equal to or superior to the qualifications of the incumbent. The
Contracting Officer or his/her authorized representative will evaluate such requests
and promptly notify the Contractor in writing of hisfher approval or disapproval
thereof.

{(d) In the event that any of the identified key personnel cease to perform under the
contract and the substitute Is disapproved, the contract may be immediately
terminated in accordance with the Termination clause of the centract. The following
are identified as key personnel:

Name _ Title
' g Program Manager

Technical Director

Engineering Manager/Chief Engineer

Antenna IPT Lead

Systems Engineering Integration and Test
IPT Lead

Engineering Processing IPT Lead

FR/IF Hardware IPT Lead

Senior Advisor Communications Lead

10 Lead {Argon 8T)

Senior Advisar EA

Software Lead Architecture

Thermal Engineering Lead

Wideband DRFM Lead (ITT)

The COR for this contract is:

Name: Kim Hrir

Code: 5744

Mailing Address: Naval Research Laboratory, 4555 Overloock Avenue SW, Washington, DC 20375

Telephone No: 202-404-7672

The Alternate COR for this contract is:

Name: None Assigned.

Code:

Mailing Address;

Telephone No:

The COR will act as the Contracting Officer’s representative for technical matters, providing technical
direction and discussion as necessary with respect to the specification or statement of work, and
monitoring the progress and quality of contractor performance. The COR is not an Administrative
Contract NOOO!4-09-D-0710

Task Order D002

Page & of 1



Contracting Officer and does not have authority to take any action, either directly or indirectly, to
change the pricing, quantity, quality, place of performance, delivery schedule, or any other terms and
conditions of the contract {or defivery order), or to direct the accomplishment of effort which goes
beyond the scope of the staternent of work in the contract (or delivery order).

When, in the opinion of the contractor, the COR requests effort outside the existing scope of the
contract (or delivery order), the contractor shall promptly notify the contracting officer (ordering
officer) in writing. No action shail be taken by the contractor untif the contracting officer (or ordering
officer) has issued a modification to the contract {or delivery order} or has otherwise resolved the
issue,

In the absence of the COR named above (due to reasons such as leave, iliness, offlcial travetl), all
responsibilities and functions assigned to the COR shall be the responsibility of the aiternate COR
acting on behalf of the COR.

14, COMPR v N IN

The contractar's Comprehensive Subcontracting Plan entitled, "Northrop Grumman Electronic Systerms
{NGES) Comprehensive Small Business Subcontracting Plan” effective for the period 01 Ociober 2009
through 30 September 2010 is hereby incorporated Into this contract by reference.

15. TA HTS A TION

The Contractor submitted Data Rights Assertions in accordance with DFARS 252.227-7013 and DFARS
252.227-7014 entitled "Identification and Assertion of Restrictions on the Government's Use, Release,
or Disclosure of Restrictions on Technical Oata and Computer Software” for the Technical Data
associated with its Statement of Work entitied, Integrated Topside (InTop) Electronic
Warfare/Information Operations/Line-of-Sight Communication Advanced Development Model (ADM)".
These assertions are incorporated into this contract as Attachment Number 3.

15.  ATTACHMENTS

1. EXHIBIT A entitled "Contract Data Requirements List* (DD Form 1423) - 10 page(s)
with Enclesure Number 1, entitied "Contract Data Requirements List - Instructions for
Distribution,” 2 pages.

2. Attachment Number 1 Statement of Work, entitled, “Integrated Topside (InTop)
Electronic Warfare/Information Operations/Line-of-Sight Communication Advanced
Development Mode! (ADM}" ~ 15 pages.

3. Attachment Number 2, entitled, "Department of Defense Contract Security
Classification Specification Form DD 254" - 4 pages.
4. Attachment Number 3 entitled, DFARs 252.227-7013 “Rights in Technical

Data - Noncommercial [tems and DFARs 252.227-7014 “Rights in Technical Data non

commercial items -18 pages,
5. Attachment Number 4, entitled, “Financial Accounting Data Sheets,” 2 pages.

Contract NOGO14-02-D-07 10
Task Order B002
Page 10of 10




CONTRACT DATA REQUIREMENTS LIST

l?«mhgpmwd
OMB No. 0704-0188

and to the Office of Management and Budget Paperwork Reduction Project (0704-0188), Washington, DC 20503.

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
tmaintnining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection or information, including
suggestions for reducing this burden, to Washington Headquariers Services Directorase fot information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,

A. CONTRACT LINE TEM NO. B. EXHIBIT C. CATEGORY
Base Period, and Options I through IV (if exercised) A . TOP| ™ | | O’THERI X |
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
Integrated Topside Electronic Warfare/Information Operations/Line-of-Sight N00014-09-D-0710/0002 | Northrop Grumman
Communications Advanced Development Model Task Order 0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ADO1L Monthly Technical Progress and Financial Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Paragraphs 1.1.10; 1.2.11; 1.3.11; 1.4.1, 1.5.1 of ONR Code 31
SOwW
7. DD 250 REQ m' EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
| 5 Monthly 15 days after 1™ month after contract ADDRESSEE b. COPIES
award
. APF CODE D 11. AS OF DATE 13, DATE OF SUBSEQUENT SUBMISSION | See Block 16 and Enclosure Draft Final
Number {
Monthly thereafter REQ | REPRO
16. REMARKS
*Reports shall be delivered in Contractor format approved by the Program Officer. Report shall contain a
monthly status of technical progress, including schedule progress, key accomplishments or milestones, technical | {5, TOTAL
risk status, and objectives for the next month. The regort shall also include any maintenance and/or repairs
performed on the system during the reporting period. The report should also contain a breakdown of costs
incurred during the month, total expenditures to date, and cost to complete.  Information copies of this report
shall be distributed in accordance with Enclosure Number 1.
Report Copies in addition to Enclosure Number |
Copies: Program Managers: 1 CDROM to Program Manager
Technical Director: 2 CD ROMs
COR: 2 CD ROMs
Email may be used in lieu of CD ROM if concurred with by the recipient.
Distribution authorized to the Department of Defense and U.S. DoD contractors only due to critical technology
as determined on 24 March 2010. Other requests shall be referred to the Program Officer in the contract.
G. PREPARED BY H. DATE L. APPROVED BY 1. DATE
LYNN CHRISTIAN / ONR 251 29-Sep-10 VERA CARROLL / ONR 251 29-Sep-10

DD Form 1423-2, JUN 90 Previous editions are obsolete
NAVOCNR OVERPRINT (1-91)
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CONTRACT DATA REQUIREMENTS LIST oo AP

Public reporting burden for this coliection of information is estimated to average 440 hours per response, including the thme for revicwing instructions, searching existing date sowrces, gathering and
maintaining the data needed, and completiag rad revicwing the collection of information. Sead comments sregarding this burdeq estimate ar any other aspect of this cellection or information, incleding
suggestious for reducing this burden, to Washinglon Headquarters Services Directorsic for nformation Operations and Reports, F2L5 Jefferson Davis Highway, Siske 1204, Adington, VA 722024302,
and to the Office of Management and Budget Peperwork Reduction Project {0704-0138}, Washington, DO 20503,

A. CONTRACT LINE ITEM NO. B, EXHIBIT C. CATEGORY
Base Period , Options 1, 11 and II (if exercised) A ToP | ™ | | OTHER [ X
0. SYSTEM/ATEM E. CONTRACT/PR NO, £, CONTRACTOR
Integrated Topside Electronic Warfare/Information Operations/Line-of-Sight NOO014-09-D-0710/0002 | Northrop Gramman
Communications Advanced Development Model Task Order 0002
1, DATA ITEM NO, 2. TITLE OF DATA [TEM 3. SUBTITLE
AQO2 Design Description (DD)
4. AUTRORITY {Dam Acquisition Document No.) 5. CONTRACT REFERENCE 6, REQUIRING OFFICE
Paragraphs 1.1.10; 1.2,1); 1.3.1); of SOW ONR Code 31
7. DD 256 REQ :{B%ET STATEMENT 10. FREQUENCY | 1Z. DATE OF FIRST SUBMISSION I4. DISTRIEUTION
LT* 4 Times See block 16 ADDRESSEE b. COFIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 and Enclosurs Drat Final
Number |
See biock 16 REQ | REPRO
16. REMARKS

*Dlocumentation shall be delivered in Contractor format approved by the Program Officer. The documentation 15, TOTAL
shall be submitted one {1} week prior to atl design revipws. It shail docurncat the system and subsystem design
that satisfies the requirements of this solicitation and all CFR flowed down in the SSD. Subsystem hardware antd
software interface descriptions equivatent 1o those in an Interface Control Document (ICE), shall be included in
the design description, Installation design characteristics shall also be described in the design descciption.

For the Initial Designs Review (IDR) the documentation shall include an outing and the overall architecture and
top level destgn description of & four quadrant system that meets all prescribed requirements. For the Final
Design Review (FDR}, the documentation shall also contain the selected coniractors study, devclopment,
architectare, interface descriptions, system and detailed design and drawings including specifications of the
single quadrat Advanced Development Modet to be delivered. The design description shall be of sufficicnt
detail to allow the government to support and mainiain the system and to demonstrate readiness to transition
from the Base Period design 10 Option 1 and/or 2. The Design Description shall be opdated to reflect the current
system design at the conclusion of Options 1, 1T and 1 periods of performance.

e

Information copies of this report shalt be distcibuted in accordance with Enclosure Number

Report Copies in addition to Eaclosure Number |

Coples: Programt Managers: 1 CDROM to Program Manager
Technical Director: 2 CD ROMSs

{COR: 2CD ROMs

Distribution authorized to the Department of Defense and U.S. DD contmctors onty due to critical technology
as detesmrined on 24 March 2010, Other requests shall be refeired to the Program Officer in the contract.

G. PREPARED BY H. DATE 1. APPROVED BY 1, DATE
LYNN CHRISTIAN / ONR 251 20-Sep-10 VERA CARROLL / ONR 251 29-Sep-10

DY Form 1423-2, JTUN 90 Previous cditions are obsolete
NAVOCNR OVERPRINT (1-91)

Contract MOOE4-09-D-0710

Task Order (002

Exhibit A

Page 2 of 10




CONTRACT DATA REQUIREMENTS LIST

Fotm Approved
OME No, 0704-0188

and to the Office of Managemens aad Budget Paperwonk Reduction Project (0704-0188}, Washingran, DC 20503

Public reponing burden for this collection of information is estimated to average 440 hours per meponse, inctuding the time for reviewing instructions, seerching existing data sources, gathering and
maintrining the datz nooded, nd completing snd reviewing the collection of inferustion. Send commenits regarding this bunden estimate or zay other aspect of this collection or information, including
suggestions for reducing this burden, to Washingwon Headquarters Services Dircctorae for Inforawtion Operations and Reports, 1215 Jefforson Davis Highway, Suite 1204, Arlington, VA 22202-4302,

A. CONTRACT LINE [TEM NO. B. EXHIBIT €. CATEGORY
Base Period, 2rd Options § and I (if exercised) A ’IUPl TM| i mHER[ X
D. 875 TEM/TEM E CONTRACT/ER NO. F. CONTRACTOR
Entegrated Topside Electronic Warfare/Information Operations/Line-of-Sight NOOG14-09-D-0710/0002 | Northrop Grumenan
Communications Advanced Development Model Task Order 0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ADG3 Program Review Agenda and Read Ahead capy of Presentation Materials, Presentation Materdals
(ennomted) and Meeting Minutes _
4, AUTHORITY (Datz Acquisition Decoment No.} 5 CONTRALT REFERENCE 6. REQUARING OFFICE
Paragraphs 1.1.10; 2.2.11; 1.3.1] of SOW ONR Code 31
7. DD 230 REQ ; DIST STATGMERT 10. FREQUBNCY |1Z. DATE OF FRST SUBMISSION 14, DISTRIDUTION
LT As required As reguired ADDRESSEE b. COPIES
8. APP CODE D 11 ASOFDATE 13. DATE OF SUBSEQUENT SUBMISSION S Bioc:: {6 and Encloame Draft Final
MNumber
A rcquh-ed REQ REW
16. REMARKS
*3Reports shall be delivered in Contractor format approved by 1he Program Officer. Al meeting (including kick
off, all program reviews and the initial design review) presentation matedals annotated with notes, agenda, 15. TOTAL
drawings and data, action items and meeting minutes shali be provided. Agendas shall be submitted to the Navy
for concurrence no later than | week before the meeting. The remaining materials will be provided ro later than
10 days afier the meeting. Information copies of this repont shall be distributed in accordance with Enciosure
Number 1.
Repont Copies in addition to Enclosere Number
Copies: Program Managers: | CDROM to Program Marager
‘Techinical Director: 2 CD ROMs
COR: 2 CD ROMs
Distdbution authorzed 1o the Depanment of Defense and U.S. DoD contractors only due to critical iechnology
as detsrmined on 24 March 2010. Other requests shall be referred to the Program Officer in the contract.
G. PREPARED DY H.DATE L. APFROVED BY b DATE
LYNN CHRISTIAN / ONR 251 29-Sep-10 VERA CARROGLL { ONR 251 29-Sep-10

DD Form 1423.2, JUN 90 Previaes cditions are obsolewe
NAYOCHR OVERPRINT (£-91)

Camreact NOG14-09-0-07 10

Task Order 0002

Exhibit &
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CONTRACT DATA REQUIREMENTS LIST P o

Pubiic reporting burden for this collection of infommation is estimated to averzge 440 hours per response, inciuding the time for reviewing tmeructions, searchlng caisting dasa saurces, gathering and
maintainieg the data needod, and compieting and reviewing the collection of information. Send commenis regarding this busden estimate of any other zspect of this roliection of iaformation, incleding
suggestions for reducing this burden, to Washingion Headquartzms Services Dioctorate for information Operations and Reports, 1215 Jefforson Davis Highway, Suite 1204, Adiagton, VA 22202-4302,
and 1o the Office of Mamagement and Budpet Paperwork Roduction Project (0704-0188), Washingion, DC 20503,

A CONTRACT LINE ITEM NQ. B, EXHIBIT C.CATEGORY
Options |, U and M (if exercised) A . 108 | ™ | i OTHER | X
D. SYSTEMATEM E CONTRACTPR NO. F. CONTRACTOR
Integrated Topside Efectronic Werfare/Information Operations/Line-of-Sight NO0014-09-D-0710/0002 | Northrop Grimman
§ Commuaications Advanced Development Modet Task Crder 0002 L
I, DATA [TEM NO. 2. {TTLE OF DATA IVEM 3. SUBITILE
A0 Performance and Acceptance Test Plans, and Procedures and Reports
. AUTHORITY (Data Acquisition Documert No.} S, CONTRACT REFERENCE . REQUIRING OEFICE
Paragraphs 1.2,11;1.3.11; £.4.1 of SOW ONR Code 31
7. b 250 REQ 9, DIST STATOMENT 10, FTREQUENCY | 13. DATE OF FIRST SUBMISSION Y DISTRIBUTION
LT* Sec Block 16 Sec Block 16 ADDRESSHE b. COPIES
. APP CODE D 11. AS OF DATE 13, DATE OF SUBSBQUENT SUBMISSION Sez Block 16 and Enclosure Draft Finat
Numibes |
See Block 16 REC REPRQ
16. REMARKS
*Plans, Procedures and Reports shall be delivered in Contractor fosmat spproved by the Program Officer. Test
plans and procedures shall be prepared and provided for conducting full elecirical performance and factory 15, TOTAL

acceptance testing of atl system components, Additionally, the sclected contracior shall prepare and deliver a
CTE Technology Demonstration Test Procedure for the ADM.  Draft test plans and proceduses shall be provided
1o the Government for review and epproval no Tater than 45 days prior to the scheduled tests. Govemnment
comment will be provided no later than 26 days after receipt and final revision, which includes modifications
required by the Navy, shall be submitted for final approval no later than 20 days sfter receipt of comments.
Additionally the contractor shail provide the govemment with a report detailing the results of the performance
and accepiance test/CTE Technology Bemonstration Tests within 60 days of successful complation of the iests,
Where possible, the CTE Technology Demonstration Test naay be combined with factory aceptance tests.
Information copies of test plans, procedures and reports shall be distributed in accordance with Enclosure
Number 1.

Documentation Copies in addition 1¢ Enclosure Number 1

Copies: Program Managers: | CDROM to Program Manager

Technica! Director: 2 CD ROMs e

COR: 2CD ROMs

Distribwrion authorized to the Depanment of Defense und U.S. Dob contractors ooty due to critical iechnofogy

gy determined on 24 March 2010, Other requests shall be referred to the Program Officer in the conlracl
G. PREPARED BY H DATE L. APFROVED BY I, bATE
LYNN CHRISTIAN { ONR 251 29-Sep-10 VERA CARROLL/ONR 251 29.Sep-10

DD Ferm 1423-2, JUN 90 Previous editions are obsalete
NAVOCNR QVERPRINT (191}

Contract NIO14-00-DOTIQ

Task Order 0002

Bxhibit A
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CONTRACT DATA REQUIREMENTS LIST

L
Form Approved
OMB No, 704-0188

Public reportng bueden Tor thls

collection of mFarmation is colimated 1o averRge 443 bouts per response, inclisding the time faf reviswing instrections. searching existing Caia sources, gathering and
mainizicing the dita needud, and completing and reviewing the cotlection of inforttien. Send commeuts reganding this burden estitnalt or any other aspect of this collection or information, including

suggestions for reducing this birden, t Washington Headq Services Direstorate for inforuution Operations and Reports, 1215 Jefferzon Davis Highway. Suite 204, Arlington, VA 232004302,
and to the Office of Management and Budget Paperwark Reduction Project (0704-01§8), Washingioa, DC 20503
A CONTRACT LINE ITEM NO, B. BXHIRIT C. CATEGORY
Base Period, and Options I, I and L (if exercised) A TOP} ™ | | OTHER] X
D SYSTEMIITEM E. CONTRACTR NO. E. CONTRACTOR
Integrated Topside Electronic Warfare/Tnformation Operations/Line-of-Sight NOOO14-09-D-0710/0002 | Northrop Grumman
Communications Advanced Developsnent Model Task Order G002
t. DATA ITEM NC. 2. TITLE OF DATA 1TEM 3. SUBTITLE
ADOS System Specification Docoment (SSD)
4. AUTHORITY (Dats Acquisition Document No.} 5. CONTRALT REFERENCE 6. REQUIRING OFFICE
» Baragraphs 1.1.10; L2.1E; 1.3.11; 3.4.1 of SOW ONR Code 31
7. DD 250 REG '; WT%AWW 10. FREQUENCY 12. BATE OF FIRST SUBMISSION i4, DESTRIBUTION
LT See block 16 See black 16 ADDRESSEE b. COPIES
8. APPCODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUDMISSIGN Ses Block 16 2nd Enclossre Draft Final
Number |
See block 16 REQ | REPRO
16. REMARKS
*+Documentation shall be detivered ia Contractor format approved by the Program Officer. The decumendation
shall be submitted one {1) week prior to any design review. The documentation shall contain the flow down of 13. TOTAL
roquirements identified in the combined Functional sequirements to all hacdware and spftware components
asscciated with each specific requirement. . The SSD shali be updated to reflect the current system design at the
canclusior of Options |, & and [T periods of performance.
Information copies of this report shall be distributed in accordance with Enclosure Number i
Report Copies in addition to Enclosure Number 1
Copies: Progeam Managers: [ CDROM to Program Manager
Technical Direster; 2 CD ROMs
COR: 2CD ROMs
Distribution authotized to the Department of Defense and U.S. Dol) contractors only dus to critical technology
as determined on 24 March 2010, Other requests shall be referred to the Program Officer in the contect.
G. FREPARED BY H. DATE L. APPROVED BY T DATB
LYNN CHRISTIAN / ONR 251 29-5ep-10 YERA CARROLL / ONR 251 29-Sep-10

DD Formn 542732, JUN S0 Previous cditions are ohsofete
NAVOCNR OVERPRINT {1-91}

Cortmet NOO14-09-D-07 13

Task Order 0002

Exhibit A
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CONTRACT DATA REQUIREMENTS LIST

Forin Approved
OMB MNo. 07040188

suggestions for reducing this burden, 1o Washingioa Headquarters Services Dircctoraie for information Operations and Repotts, 12
s0d 10 the Office of Management 2nd Budget Paperwork Reduction Praject {07(4-0188), Washington, DC 20303.

Public reporting buzsden for s cotlection of informution i cstimated tr average $40 hours per response, tnctuding the time for revigwing instruceions, searching exisilng data sources, gnbering and
imaintaining the data needed, 20d complotng and reviewtag the collection of information. Send comments mgarding thig burden exfimatt or ay other aspect of this collection or information, including

1% Jefferson Davis Highway, Suite 12{4, Arlington, YA 22202-43G2,

A. CONTRACT LINE ITEM RO. B. EXHIBIT C. CATEGORY _
Options |, I and IT] (if exercised) A o TOP | ™ | ] otHer [T X
D. SYSTEMATEM E CONTRACT/ER NO. F. CONTRACIOR
Integrated Topside Flectronic Warfare/Information Qperations/Linc-of-Sight N00014-09-D-0710/0002 | Northrop Grumman
Communications Advanced Development Model Task Order 4002
I. DATA E'EM NO. 2, TITLE OF DATA TTEM 3. SUBTITLE
ADDG User's Operation and Maintenance Manual(s} - .
4. AUTHORITY (Dara Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Pasagraphs 12,113 1.3.11; £.4.1 of SOW ONR Code 31
7. DD 250 REQ ;ga&gmﬁ" 10. FREGUENCY | 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT* See block 6 _ See block 16 ADDRESSEE b. COPIES
8. AFF CODE D t1. AS OFDATE 13. DATE OF SUBSEGUENT SUBMISSION i.:: ﬂ;lﬂod; 16 2nd Enclosure Draft Final
See block [6 REQ | REPRO
16, REMARKES
*The manual(s) shall be delivered in Contractor format approved by the Program Officer. The contractor shall
15. TOTAL

provide 2 manual suitable for use by Government and support contractor engineers 1 operate and maintain the
EW/IO/Comms system and associated equipment. Manual 1o be provided in draft form ne later than 66 days
prier to delivery of the system, Government cornimeats shall be pravided no fater than 20 days after receipt; final
revision including Govemment comments shall be submited for final #pproval no later than 20 days after receipl
of comments. Prefiminary copies shall be provided with the ADM system on delivery to CBD. Final copies shalt
be provided with the final manufacturing drawings and software/firmware. Information cogies of this
document{s) shafl be distributed in accordance with Enclosure Number 1.

Beport Copies in addition 10 Enclosure Number 1

Copies: Program Managers: | CDROM to Program Manager

Technical Direclor: 2 CD ROMs

COR: 2CDROMs

[ Distrbution authorized to the Depactment of Defense and U.S. Dol contractors only due to critical lechnology

-

e

a5 determaned on 24 March 2010. Oilier uestsmallbcmferredmlhc&osgmomwinmeconm. o
G. PREPARED BY K. DATE L. AFPROVED BY
LYNN CHRISTIAN / ONR 25} 29-Sep-10 VERA, CARROLL / ONR 251 29-Sep-10

i
| DATE

DD Form 14232, JUN 90 Previous cditions are obscolete
NAVOCNR OVERFRINT (1-91)
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CONTRACT DATA REQUIREMENTS LIST Ay v

Publie reporiing burden for this collection of inf 3on 13 cstimated 10 average 0 hours per response, including the time foe roviewing instnuctions, searching existing data sources, gathering and
siniaining tie a2 nesded, and completing and reviewing the collection of snformaticn. Send comments regasding dhis burden estimate o7 any ofher aspect of this collection or informnation, cliding
suggeations for teducing this burden, to Washinglon Headquarters Services Direstorate for informution Operations and Reports, 1215 Icliorsan Davis Highway, Suite 1204, Aritngton, VA 212024302,
and to the Office of Management and Budget Paperwork Reduction Project (0704-01 88), Washingron, DC 20503.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEQORY
Options L, Il and I Gf exescised) A . TOP | ™[ | OTHER [ X
D. SYSTEM/ATEM E. CONTRACT/FR NO. F. CONTRACTOR
Integrated Topside Electronic Warfare/Tnformation Operations/Line-of-Sight N00014-09-D-0710/0002 | Northrop Gritaman
Communications Advanced Development Model Task Order 0002
1. DATA TTEM NO. 2. TITLE OF DATA [TEM 3. SUBTITLE
A0OT Technical Data Package {TDP)
4 AUTHORITY (Data Acquisition Docment No.) 3. CONTRACT REFERENCE 5. REQUIRING OFFICE
B N Paragraphs 1.2,11; 1.3.11; 1.4.1 of SOW ONR Code 31
7. DI 250 REQ %gmr 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION i4, DISTRIBUTION
LT* See block 16 See block 16 ADDRESSEE b, COPIES
8. APP CODE D 1L AS OF DATE 13. DATE OF SURSEQUENT SUBMISSION E'e: nil:rdlg 16 and Enclosure Tieaft Final
See block 16 REQ | REPRO
16, REMARKS

*Technical Data Package (TDP) shall be delivered in Cantractor format approved by the Program Officer. For ali
software and frmware, the package shail afso include, design documentation, all non-commetcial scripts and 15. TOTAL
build configuration files used to create object code from source code, a list of sl Hems, inciuding all commercial
software, tools necessary (0 cortvert source coxe to object code, descriptian of all algorithms and the
{dentification of all extemal dependencies including toals, compilers, libyasies and their versions. The TDP wiil
be updated of the conclusion of Option 3 to meflect the final configuration of the ADM as demenstrated at CBD.

"Fhe TDP shail be provided within 60 days of completion of factory tests and final delivery within 30 days after
receipt of any govemment comments. Additional Report Copies: Information copies of this report shall be
distributed in accordance with Enclosure Number |

Regart Copies in addition to Eaclosure Mumber 1

Program Managers: 1| COROM to Program Manager

Technical Director: 2 CD ROMs

COR: 20D ROMs

—

Distribution autfGHzed 1o the Depariment of Defense and U.S. Dol contractors only due to critical technology
as determined on 24 March 2019. Other requests shali be referred to the Program Officer in the contracl.

G. PREPARED BY K DATB L. APPROVED BY §. DATE
LYNN CHRISTIAN / ONR 2351 29-Sep-10 VERA CARROLL / ONR 251 29-Sep-10

DD Form 1423-2. JUN 90 Previous editiors are obsolstr
NAYOUNR OVERPRINT (1-91)

Coneract NOGL4-00-E-0T10

Tank Crdey 0002

Exhibit A

Page Tof 10



CONTRACT DATA REQUIREMENTS LIST oo Aol

Prblic reportig burlen for this coftection of nformation i estinwaied to average 440 hours per respanse, inchuding b time for revitwing instroctions, searching cxisting data soutes, gathering 2nd
matgininlng the data necded, skl completing and reviewing dw coliection of Information. Sond comiments regerding this burden estimatc or any other aspect of this colicction er information, lnclxdiag
suggestions for reducing this bumden, to Wishington Headquartess Services Dirtetoran for information Operathans and Reports, (215 Jeffemson Davis Highway, Sutic 1204, Adiagton, VA 22202-4302,
and to the Office of Management and Budget Peperwork Reduciion Project (JTO4-0188), Washington, DC 20503,

A, CONTRACT LINE ITEM NO. B, EXHIBIT . CATEGORY
Rase Period, and Options I, IT, [l and IV {if exercised) A TO*’] ™ | | OTHER l X
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
Intepreied Topside Blectronic Warfare/Information Operations/Line-of-Sight N00014-09-D-0710/0002 | Northrop Grurmsman
§ Communications Advanced Development Model Task Order 0002 L
1. DATA ITEM NO. 2. TITLE OF DATA 1TEM 3. SUBTITLE
A0S Final Report _
4. AUTHORITY (Dam Acquisition Docitment No.) S, CONTRACT RECERENCE 5. REQUIRING OFFICE
Paragraphs 1.1.10; L.2.11; E3.11; k4.0 1.5 of ONR Cods 31
SOW
7. DD 250 REQ msgw 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD+ i time 45 days after completion of base period ADDRESSEE b COPIES
8. APP CODE D (1. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 and Eticlosure Drafi Final
Mumbesr £
If exercised end of Option [ Period of REQ | REPRO
Performance ¥**;
if exercised end of Qption II Period of
Performance ¥+*
16. REMARKS

*Reposts shall be delivered in Contractor format appiroved by the Program Officer. The final report for the base

phase shall inciude presentation materials appropriately annotated with notes and minutes from the Base Period | 15. TOTAL
Final Design Review.

»+The Final report is due 45 days afier completion of the Base Period.

The final repon shal be provided at the end of Options | through IV, if exerciscd. The final reports at she
conclusion of Options §, IL, 1L, & IV shall contain all relevant infosmation regarding system design,
development, integration and test results during the Option periods. The report shall also include an analysis and
extrapolation of the performarnice of the system to a fult seale four quadrant eonfigaration; and analysts and
enginecring rationale for failure to meet specified four quadrant system requirement. In addition, the weport shalt
include any appropriate updates to all information provided in the fine! report submitted at the end of the base e e

period. .

Repon Copies in addition to Enclosure Number §

Copies: Program Manegers: | CDROM to Program Manager
Technical Dirgctor: 3 CD ROMs

COR: 2 CD ROMs

Distribution authorized to the Depastment of Defense and U.S. Dol contractors aaly due to critical technology

as determined on 24 March 2010. Other requests shall be referred to the Progyam Officer in the cottract.

. PREPARED BY H. DATE L APPROVED BY 1 DATE
LYNN CHRISTIAN / ONR 251 29-Sep-10 VERA CARROLL / ONR 251 29-Sep-10

DD Form 14732, JUN 90 Previovs editions are obsolet
NAVOCNR QVERERINT (1-91)

Contzract HO14-05-D-0710

Task Order 0002

Exhibis A
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CONTRACT DATA REQUIREMENTS LIST Eom Approved_

Public reporting budza for this coliectian of information is estimated to average 440 houts per Tesponse, including the time for reviswing instryctions, seanching cxisting dats sourcey, gathering and
maintining the data nesded, and completing and reviewlag the collection of information. Send comments reg2rding thie burden estimate or any other aspect of this collection or information, incloding
suggestions for reduciag this burden, to Washington Headquariers Scrvices Directorats for information Operstions and Repoits, [215 Tefferson Davis Highway, Svite 1204, Arlingtor, VA 222024302,
ad to the Office of Management and Budgel Paperwork Reduction Projsct (0704-0188), Washington, DC 20503,

A CONTRACT LINE [TEM NO. B EXHIBIT C. CATEGORY
Base Period, and Options [ through I (if exercised) A TOP | ™ | | OTHER[ X
0. SYSTEM/TEM E. CONTRACT/ER NO. E. CONTRACTOR
Integrated Topside Electronic Warfare/Information Operations/Line-of-Sight N014-09-D-0710/0002 | Northrop Grumman
Communications Advanced Development Mode! Task Order (002 _
1. DATA FTEM NO. 2. 'FITLE OF DATA TTEM 3. SUBTTILE
AQD9 Technical Interchange Mecting (FIM) Mateials
4. AUTHORITY (Data Acguisition Document No.) 5. CONTRACT REFERENCE . REQUIRING OFFICE
- Paragraphs 1.1.10; .1.2.11; 1.3.11; 1.4.1 of SOW ONR Coge 31
7. DD 250 REQ % E%’grm Sg;\‘rm 10, FREQUENCY | 12 DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT* Sec block 16 Sec block 16 ADDRESSEE b, COPIES
8. APP CODE D 11, AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION f;e Enelosure Number | and block | Praft Final
Sec block [6 REQ REPRO
16, REMARKS

All technical interchange meeting minutes, presentation materials (if appropriate} and action items shali be
provided. They shall be provided no later then 10 days after the meeting. Information copies of this report shall | 5. TOTAL
be distributed in accordance with Enclosure Number 1.
Report Copies ir addition to Enclesure Number |

Capies: Program Managers: | CDROM ta Program Manager
Technical Director: 2 CD ROMs

COR; 2CD ROMs

Distribution authorized to the Department of Defense and U.S. Dob> contractors only due to critical technology
as determined on 24 March 2010, Cther requests shall be referred to the Program Officer in the contract.

T DATATTEM NG, 12 TITLE OF DATA TTEM 3, SUBTITLE
5, AUTHORITY (Dat Acquisition Document No.) 3 CONTRACT REFERENCE %. REQUIRENG OFFICE
o s _ P I
7. DD 250 REQ 9. DIST STATEMENT 10, FREGUENCY | 12, DATE OF FIRST SUBMISSION 1. DISTRIBUTION
LT+ As required ADDRESSEE b, COPES
%. APP CODE B 11. AS OF DATE 13, DATE OF SUBSEQUENT SUBMISSION Sec Block 16 and Brclosure Drat Fina)
Number |
As required REQ | REPRO
6. REMARKS .
_ 15, TOTAL
G. FREPARED BY H. DATE T. APPROVED BY T. DATE
LYNN CHRISTIAN / ONR 251 29-5ep-10 VERA CARROLL 7 ONR 251 29-Sep-10

DD Form [423-2, FUN 90 Previous editions are obsolels
NAVOCNR OVERPRINT (1-%1)

Contract NOO14-08-D-07 10

Task Order 0002
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

suggestions for reducing this bunden, to Washington Headqusriers Services Di for information Operstions and Reports, 121
and to the Office of Management and Budpes Paperwork Reduction Project (6704.0188), Washington, DC 20503,

Pablic reponting burden for this collection of information iy estimajed to average 440 houss per mespore, including the time [or reviewing instructions, scarching existing data sources, gatheding and
maintaining the dete roeded, aad compiesing and reviewing the collection of information. Send comnients reganting this burden csiimate or any other aspect of this collection or information, including

§ jefferson Davis Highwey, Suite 1204, Arlington, VA 22202-4302,

A. CONTRACT LINE ITBEM NO. f. EXHIBET C. CATEGORY

Base Period, and Options 1, I and I (if exercised) A TOP | ™| i omHER[ X
D. SYSTEMATEM E. CONTRACTIFR NGO F. CONTRAECTOR

Integrated Tapside Blectronic Warfare/Information Operstions/Line-of-Sight N00014-09-D-0710:0002 | Northrop Grumman
Communications Advanced Developraent Model Task Order 8002

L. DATA [TEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AQ10 Pro Management Plan (PMP) _
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Task Order 0002
Statement of Work

“Integrated Yopside (InTop)
Electronic Warfare/Information Operations/Line-0f-Sight Communication
Advanced Development Model {ADM)”

1.0 Background

The Office of Naval Research {ONR) has established the Integrated Topside (InTop) Program to
develop and demonstrate common Radio Frequency (RF) apertures and supporting subsystems
capable of performing multiple functions te support muitiple warfare areas. The MNavy wants to
increase the warfighting capabliity while reducing the number of single function RF systems reguired
on Navy ships and submarines. The Electronics Warfare (EW), Information Operations (I0) and Line
of Sight Communications {LOS Comms) muitifunction system will exploit the synergy between these
three functions to maximize the efficiency of the common elements under a single resource allocation
manager (RAM)} and over that portion of the spectrum where the requirements and capabilities for
Onboard EW, 10 and LOS Comms overiap. It is not intended to cover the entire spectrum or capability
set to meet all of the Navy’s individual requirements for EW, 10 and LOS Comms.

The objective of TO 0002 is to designfarchitect an integrated EW, 10, and LOS Comms systemn with
360 degrees of coverage in azimuth for Naval Surface Ptatforms and subsequently fabricate, integrate,
test and demonstrate a single quadrant Advanced Development Model (ADM) variant of the system to
support the Technology Development {TD) phase of a Navy acquisition program. For the ADM
demonstration, ONR intands to leverage the efforts of the Enhanced Surface Electronic Warfare
Improvement Program (ESEWIP) Future Navai Capability (FNC) program that is currently designing
and demonstrating an advanced mitlimeter wave (mmWw) Electronic Attack (EA) transmitter. It is not
intended to cover the entire spectrum or capabllity set to meet all the Navy's individual requirements
for EW, IO and LOS Comms. The ESEWIP transmitter is being developed by Lockheed Martin
Corporation under a separate contract. The ESEWIP design information will be provided as
Governmernt Furnishad Information (GFI) during the Base Period, and the transmitter will be provided
as Government Furnished Equipment (GFE) during Option 11. ESEWIP design information will be
provided as Government Furnished Infumgtion {GFT) in the Base Period of performance.

The goal of TQ 0002 is to achieve Technology Readiness tevel (TRL) 6 for al identified Critical
Technology Elements (CTES) by the end of the Technology Develapment (TD) phase. The Navy
intends to usa the results from the development and demonstration of the ADM to support transition
into the Engineering and Manufacturing Development (EMD) phase of an acquisition program, and
ultimately transition the systemn into production.

The initial installation platform is planned to be an Aircraft Carrler. The system wilf aiso be scalable to
meet the EW/IO/LOS Comms requirements for new construction and backfit ships.

The ADM shall:

+ Demonstrate Increased ship warfighting capabllity through {mproved mutti-function system
performance.

« Demonstrate capabilities beyond those that could be achieved with single purpose
federated systems.

« Demonstrate increased topside system flexibility, incuding
o $Sharing apertures;
¢ Sharing subsystems; and
o Real-time utilization of the EW, 10 and LOS Comms functionality.
s Create a scalable EW/IO/LOS Cornms capability to support multiple classes of ships; and
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« Demonstrate the integration and coordinated controt of EW/IO/LOS Comms functions via a
cormmon Resource Allocation Manager {(RAM), In order ta optimize the use of available RF
spectrum and hardware.

The ADM shall support multiple simultanecus EW engagements and provide high gain apertures for
EW, 10 and LOS Comms functions. The ADM shall be backward compatible with existing links and
utiiize Open Architecture (OA) to allow for forward compatibility with new links. The benefits expected
to be realized through the ADM are as follows:

» Enhanced EW capablifty against modern and evolving threats;
« IO capability at additional frequencies;

« Elimination of the need for separate shipboard Common Data Link (CDL)/Tactical COL
{TCDL)/Hawklink antennas/radomes;

« Enabling of simultaneous multi-beam LOS Comms for point-to-point and networked
waveforms;

= Reduced iife cycle cost compared to multiple single purpose federated systems;

« Minimization of overall size, weight, radar cross section (RCS) and cost for both the
combat system and the ship instaliation (new construction or ship alteration); and

« Long term upgrade ability.

1.1 Base Period (Design) - Phase I

The Base Period (Design) shall encompass a detailed design phase culminating in & Final Design
Review (FDR). During the Base Period (Design), the contractor shall complete a design for an averall
system architecture that provides full frequency coverage in accordance with (1AW} the Combined
Functional Requirements (CFR). In addition, the contractor shall complete a detalled design for an
ADM that includes a Low Band (LB) transmitter and receiver and a High Band {HB) receiver and
utilizes the ESEWIP transmitter as the HB transmitter. The ADM shall provide one quadrant of
coverage. (See solicitation section entitled, "System Architecture).

During the Base Perlod {Design}, the contractor shall. accomplish the following tasks:

1.1.1 Detailed Design

The contractor shall develop and delfiver a system design/architecture that satisfies the requirements
for the system. It shall also expand an this system design/architecture to develop and pravide a
detailed design for a single quadrant ADM to meet the InTop CFR and identify any deficiencies In
meeting the system requirerments that may result from a single quadrant design.

1.1.2 Combat System Interface

The ADM shall interface with a surrogate combat system {to be provided by the Government as
Government Furnished Equipment (GFE)). The system shail be capable of receiving tasking from this
surrogate combat system or manually through its own engineering Graphical User Interface
(GUI}/HMI, The system shall interact with the surrogate combat system as a set of virtual EW, IQ,
and Communication systems folfowing the design patterns defined by the Surface Navy Combat
Systems Product Line Architecture. Each virtual system shall be controlted by its own local control
software. Interfaces to the surrogate cambat system will be provided in the form of software
Application Programmer Interface (API) libraries and supporting infrastructure.

1.1.3 Resource Altocation Manager {RAM) Interface

The contractor shall develop a system to interface with a common InTop RAM (to be provided by the
Government as GFE). The system shall be capable of hosting this modular RAM software as an
internal component. It shall also be capable of interfacing to it as an external entity as a second mode
of operation. Internal control software for each virtual system will request resources from this InTop
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RAM to satisfy its tasking. The InTop RAM wilt make extensive use of ship combat doctrine and rule
sets specifically developed to set event prioritization. All requests are prioritized with respect to the
ship tactical situation and serviced accordingly. Interfaces to the InTop RAM wilt be provided in the
farm of software API libraries and supporting infrastructure,

1.1.4 Electronic Support (ES) Interface

The contractor shall deveiop a system design to interface with an external ES systemn (SEWIP Block 2).
The ADM wil} either interface with a SEWIP Block 2 system or a Multi-function Electronic Warfare
{MFEW) system as a stand-in during Option I {Integration, Testing and Demonstration). The ES
system will provide emitter reports and rapid response cueing to the system. This interface will also
support real-time coordination of engagements between the ES system and the EW function of tha
ADM. The ES system will be provided by the Government during Option III (Integration, Testing and
Demonstration)

1.1.5 Communications and IO Interfaces

The ADM shall interface with communications {terminals, modems and/or networks) and 10 equipment
to implement the Communication and 10 functions. During Optien HI (Integration, Testing and
Demonstration), the Government will provide equipment as GFE and/or govemment furnished
information {GFI) for this purpose. If the contractor has its own equipment, it may propose utllizing it
In addition to, or in glace of, the GFE.

The government has a goal of utilizing commaon electronics to perform the EW, 10 and Comms
functions. The contractor is encouraged to design and demonstrate the ability to transmit and receive
a comms waveform utilizing the same electronics that will be used for the other functions (EW or 10).
If this is done, it shail be in addition to utilizing the GFE or selected contractor{s)s supptied modems

and legacy equipment.
1.1.6 Electromagnetic Environment

The Government will provide a representative EtectroMagnetic Environment (EME) as GFE during
Option I {Design). The contractor shall address how its design will operate in this environment.

1.1.7 Kick-Off Meeting

Within one {1) month after TO 0002 award, the contractor shali support a Kick-Off Meeting at the
selected contractor(s)’s facility for the purpose of revlewing the program requirements, the CFR, the
CTEs, the SSD and the Program Management Plan (PMP).

1.1.8 Initial Design Review (IDR)

Within seven {7) months after TO 0002 award, the contractor shaii conduct a comp rehensive review of
the planned system architecture design. This shall include the system, subsystem, hardware,
software and interface design planned for the system and resulting ADM. The contractor shall provide
sufficient detail to demonstrate a thorough allocation of requirements to system and subsystem
specifications, that a complete risk analysis has been performed on the chosen design, that the
software and interface requirements specifications are complete, that there Is a thorough
understanding of the operational concepts necessary for the system and that ali tests are traceable to
fuifilling System Specification Document {$SD} requirements,

1.1.2 Final Design Review (FDR}

Within twelve (12) months after TO 0002 award, the contractor shall conduct a comprehensive review
of the ADM detailed design including system, subsystem, hardware, software, and interface designs.
The ADM designs shail be sufficient to transition from the design phase ta the fabrication, integration
and test phase. The potential impact on future Life Cycle Costs will also be Included in the ADM
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system design analysis. The Government will review the design to assure compliance and traceabitity
of requirements and to verify that the design will provide the operational capabilities needed.

The contractor shall provide an estimate of the size, weight, power and cacling requirements of the
system. In addition, the contractor shall provide a rough order of magnitude (ROM) of the production
costs based an the system design/architecture for the full frequency coverage system. The contractor
shall identify and recommend any new technology development that could further improve
performance, reduce risk or reduce size, weight, power, cooling and production costs. These
recommendations will be taken Into consideration for Sclence and Technaology efforts separate from TO
0002,

The contractor shall update their plan/assessment to demonstrate the maturity of the Critical
Technology Elements.

1.1.10 Base Period (Design) Deliverables

a. System Specification Docurnent (S5D)

b. Design Description (DD}

<. Program Management Plan (PMP)

d. Monthly Technical Status and Financial reports

e. Program Review Agenda, and Read ahead copy of presentation materials; Presentation materiais
{annotated) and Meeting minutes

f. Technical Interchange Meeting {TIM} Materials
g. Final Report
1.2 Option I (1B Fabrication, Integration and Test) - Phase II

The contractor shall fabricate, integrate and test a LB ADM based on the design developed during the
Base Period {Design).

puring Option I (LB Fabrication, Integration and Test), the contractor shall accom plish the following
tasks:

The contractor shall produce, test and defiver one (1) LB ADM system that meets the requirements
identified in the SSD and the design documented in the DD developed during the Base Petiod
{Pesign).

The contractor shall fabricate hardware and integrate system hardware and software componénts,
subsystems and modules capable of supporting demonstratien of CTE maturity, field testing at
Chesapeake Bay Detachment (CBD), optional at-sea testing, and environmental testing as required by
the CFR.

The contractor shall install the ADM in GFE 20’ Canex boxes {madified by the selected contractor(s))
to provide array layout/installation configuration to support Efectro-Magnetic Interference (EMI)/Co-
site Isolation requirements of the system. Testing will be limited to system integration, CTE
demonstration and performance verification testing in facilities determined by the contractor.

1.2.1 Risk Management
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The contractor shall update the risk management program established In the Base Period (Design).
The contractar shall monitor risk and periodically provide updates to the Risk Management portion of
the PMP.

1.2.2 Critical Technology Elements

The contractor shalt demonstrate the maturity (TRL 6) of the technology required to satisfy the
identified CTEs. The contractor shall continue to update the CTE assessment at each Program Review.

1.2.3 Human Engineering/Human Machine Interface (HE/HMI)

The contractor shall develop and incorporate an engineering display including Human Machine
Intarface(s) (HMI) and control for the Option T (LB Fabrication, Integration and Test) ADM. This HMI
systern will provide “stand-alone” controt of the system and provide maintenance, status and operator
nformation sufficient for the contractor and Navy engineers to operate, demonstrate and maintain the
ADM System.

1.2.4 System Safety
The contractor shalt conduct the program in accordance with its internal safety procedures.

The contractor shall pay particular attention to personnel safety as [t relates to the high power
transmitters and associated high voltages and radiated fields.

1.2.5 Survivability

The contractor shall use best engineering practices to assure the ADM System will be ruggedized to
operate at CBD and on board ship up to sea state 4, and survive up to Sea State 6.

1.2.6 Configuration Management (CM)

The contractor shall plan, implement, and maintain a Configuration Management {(CM} program In
accordance with its internat CM programs. The CM program shall include configuration identification,
control, and status accaunting for system components.

1.2.7 fQuality Control

The contractor shall conduct the program in accordance with its Quality Control procedures.

1.2.8 Reviews

The contractor shall conduct Program Reviews and Technical Interchange Meetings {TIMs).

1.2.9 Installation

The contractor shall install the apertures on a single face on the pallet(s) which will be provided to the
contractor as GFE.

The contractor shall design and build an ADM array layout/instaliation configuration an the paliet(s) to
support Electromagnetic Interference (EMI)/Co-site Isolation requirermnants for the ADM.
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The pallet(s) and electronics shall be installed infon GFE Conex boxes, The Conay installation plan,
and CBD environment and power avaifability are provided in the CBD Installation Parameters and
Coneyx Arrangement, paper.

1.2.10 Testing

The contractor shall conduct tests and demonstrations in accordance with the approved Factory Test
Procedure (FTP) and the approved CTE Technology Demonstration Test Procedure. Where possible,
CTE Technology Demonstration Tests may be combined with the Factory Tests.

The Government shall be given the opportunity to witness all major tests conducted by the selected
contractor(s). The contractor shall provide the Government written notice at least two {2} weeks prior
ta the beginning of each major test.

1.2.11 Option I (LB Fabrication, Integration and Test) Deliverabies

Updates to the DD
t. Updates to the SSD

c. LB ADM and development and test HMI system delivered F.0.B. Destination fo The
Chesapeake Bay Detachment, 5813 Bayside Road, Chesapeake Beach,, MD 20732.

Updates to the PMP.
e. Monthly Technical Status and Financial reports.

f. Program Review Agenda, and Read ahead copy of presentation materials: Presentation
materiais annotated and Meeting Minutes.

g. TIM Materials

h. Technical Data package. (TDP)

i.  Petformance and Acceptance Test Plans and Procedures and Reports.
j.  User's Operating and Maintenance Manuais.

k. Final Report.

1.3  Optlon II (HB Fabrication, Integration and Test) — Phase II

The contractor shail fabricate, integrate, and test the additional High Band (HB) receive subsystem
and integrate the ESEWIP Transmitter based on the design developed during the Base Period
{Design).

During Option 11 (HB Fabrication, Integration and Test), the contractor shall accomplish the following
tasks:

The contractor shall produce, test and deliver one HB ADM subsystem that meets the requirements
identified in the SSD and the design documented in the DD developed during the Base Period
{Design).

The cantractor shail fabricate hardware and integrate system hardware and software components,
subsystems (including the ESEWIP Transmitter), and modules capable of supperting demonstration of
CTE maturity, field testing at CBD, at-sea testing, and environmental testing as required by the CFR,
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The HB subsystem shall be integrated into the LB ADM and installed in 20’ Conex boxes (modified by
the selected contractor(s)) to provide appropriate array layout/instaliation configuration to support
electromagnetic Interference (EMI)/co-site isolation requirements of the systern

1.3.1 Risk Management

The contractor shall update the risk management program established in the Base Period {Design).
The contractor shall monitor risk and periodically provide updates to the Risk Management portion of
the PMP.

1.3.Z Critical Technology Elements

The contractor shall demonstrate the maturity (TRL 6} of the technology required to satisfy the
identified CTEs. The contractor shall continue to update the CTE assessment at each Program Review.

1.3.3 Human Engineering/Human Machine Interfaca (HE/HMI)

The contractor shalt develop and incorporate an engineering display including Human Machine
Interface(s) (HMI) and controf for the Option L1 (HB Fabrication, Integration and Test) ADM, If
awarded Option I (LB Fabrication, Integration and Test) and Option 11 (HB Fabrication, Integration and
Test) the contractor shall integrate the Option II HMI system with the Option I HMI system. The HMI
system will provide “stand-alene” controt of the ADM system and provide maintenance, status and
operator information sufficient for the contractor and Navy engineers to operate, demonstrate and
maintain the ADM System.

1.3.4 System Safety

“The contractor shall conduct the program in accordance with its internal safety procedures.

The contractor shall pay particular attention to personnet safety as it refates to the high power
transmitters and assodated high voltages and radiated fields. T

1.3.5 Survivability

The contractor shall use best engineering practices to assure the ADM System wili be ruggedized to
operate at CBD and on board ship up to sea state 4, and survive up to Sea State 6.

1.3.6 Configuration Management (CM)

The contractor shall plan, implement, and maintain a CM program in accordance with its internal CM
programs. The CM program shall include configuration identification, control and status accounting for
system components.

1.3.7 Quality Control

The contractor shall conduct the program in accordance with its Quality Control procedures.

1.3.8 Reviews

The contractor shall conduct Program Reviews and Technical Interchange Meetings {(TiMs}.

1.3.9 Instaiiation
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The contractor shatl instal! the apertures on a single face on the pallet{s) which will be provided to the
contractor as GFE.

‘The contractor shali design and build an ADM array layout/installation configuration on the paltet(s} to
support Electromagnetic Interference (EMI)/Co-site Isolation requirements for the ADM.

The paliet(s) and electronics shall be instalied infon GFE Conex boxes, The Conex installation plan,
and CBD environment and power availability are provided in the Chesapeake Bay Detachment (CBD)
Instaliation Parameters and Conex Arrangement paper.

1.3,10 Testing

The contractor shall conduct tests and demonstrations in accordance with the approved FTP and the
approved CTE Technology Demonstration Test Procedure. Where possible CTE Technology
Dermonstration Tests may be combined with the Factory Tests.

The Gavernment shall be given the opportunity to witness all major tests conducted by the contractor.
The contractor shall provide the Government written notice at least two (2) weeks prior to the
beginning of each major test.

1.3.11 Option II {(HB Fabrication, Integration and Test) Deliverabtes

Updates to the Design Description

Updates to the SSD

HB ADM and development, test and HMI system

Updates to the PMP

Monthly Technical.Status and Financiat reports.

Program Review Agenda, and Read Ahead copy of presentation materials: Presentation
Materials annotated with Meeting Minutes

TiM Materials
h. Updated TDD.
i. Performance and Acceptance Test Plans and Procedures and Reports.

me a0 T

ifs]

j. User's Operation and Maintenance Manuals.
k. Final Report.

1.4 Option III (Integration, Test and Demonstration) - Phase 11

Option 1II {Integration, Test and Demonstration) will consist of integration, testing, and demonstration
of the ADM in a relevant environment, such as at CBD and/or aboard a ship.

During Option HI, the Navy will provide the aircraft, ships and inertial navigation system necessary for
testing at CBD. The need for these items should be addressed in the appropriate test plans, In
addition, the Advanced Multifunction RF Concept (AMRFC) arrays that are located at CBD will be made
available for testing any concepts that require muitiple arrays. The need for this should also be
addressed in the appropriate test plans. '

Under Option I1I {Integration, Test and Demonstration} the contractor shall coliaborate with the Navy
on:
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» The design and development of an InTop test facility to investigate installation and co-site
Interference issues and mitigation,

v Integration of the ADM with the Multifunction EW (MFEW) ADM (or SEWIP Block 2 system If
available) and other IO and/or LOS Communications equipment as available.

+» Demonstration of the capability of the ADM system, including completion of CTE
demonstrations.

+ The analysis of test and demeonstration data and the preparation of a jolnt final report.

The contractor shall install the ADM at CBD or other test site within thirty (30} days of Gption 111
exercise or from the end of Options 1 and/or 2, whichever is later. The contractor shail also integrate
the ADM with SEWIP Block 2 or MFEW within ninety (90) days of Option III exercise or from the end of
Options 1 and/for 2, whichever is later,

The contractor shall provide On-The -Job training at CBD, or other field test site, to Navy Technical
Personnel in the operation and maintenance of the ADM.

1.4.1 Option III (Integration, Test and Demonstration) Deliverables

Spares and maintenance items to support the ADM for a period of twelve (12) months
Monthly Technical Status and Financial reports,

Updates to the PMP

Update Option I (LB Fabrication, Integration and Test} TDP

Update Option II (HB Fabrication, Integration and Test) TDP

Updates to the DD

Updates to the 550

TIM Materials

Performance and Acceptance Test Plans and Procedures and Reports

ttpdates to User's Oﬁémtion and Mainitenance Manuals

Te m"paon gy

Ao

Update to Technical Data Package
t. Final Report

1.5 Option 1V: {Integration, Test and Support) — Phase III

The contractor shall assist the Navy with the integration and testing of the ADM in a relevant
environment, such as at the NRL's CBD and/or aboard a ship. Under Option 1V, the contractor provide
support and loglstics beyond Navy acceptance of the ADM including spares for the integration and
testing of the ADM with other InTop prototypes and/for unspecified Navy systems at‘Navy designated
test sites.

1.5.1 Option IV {Integration, Test and Support) Deliverables

a. Spares and maintenance items to support the ADM for a period up to 1 year.
Monthly Technical Status and Financiat Reports
c¢. Final Report
2.0 Technical Design and General Task Requirements

2.1 Security
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As required in Department of Defense Contract Security Classification Specification Farm DD254
(attachment number 5), the contractor’s faciiities shall include appropriate classified document storage
and contrel. The contractor shall allow the Government and Government-designated representatives
access to contractor Facilities as required. The contractor shali have key personnel cleared for
appropriate secref level information,

2.2 Program Management

The contractor shall assign a qualified Program Manager {PM) who shall have complete responsibility
for the planning, execution, control and reporting of all aspects of the program, and for directing in-
house and sub-contractors' efforts. The PM shall assure that the necessary controls are appropriately
applied to in-house hardware, software, firmware and interface development and its associated
support efforts (e.g., design reviews, safety program, product assurance, Configuration Management
{CM), financial management and subcontract management). The PM shall be provided with the
necessary authority to utilize the company’s resources to assure the program is accornplished within
cost, on schedule and within specified technical performance parameters.

2.3 Contract Work Breakdown Structure (CWBS) and Performance Metrics.

The contractor shall provide a CWBS for this task order that s directly traceable to the overail
program schedule and this SOW. The CWBS shall provide visibility and accountability ta the lowest
javel necessary to reflect the way the work is being performed. The contractor shall also identify
measures that assess performance by identifying metrics to measure technical, cost and schedule
performance. The contractor shall develop and present these metrics at the Kick-Off Meeting.
Following appraval by the Government, the approved set of metrics shall be used to report program
progress at subsequent Program Reviews and in monthly status reports.

2.4  Critical Technology Elements (CTEs)

A goal of this development is to achieve a TRL of 6 for all CTl Es for the system. As a result, continued
evaluation of expected system performance relative to the CTEs will serve as a primary metric for
evaluation during the design, fabrication, integratioh and test. The initial set of CTEs for the system
will be defined by the Navy prior to the start of this effort. During the Base Period (Design), the
contractor shall develop a methodology te demonstrate to the Government the performance Its design
will achieve relative to the specified requirements of each CTE. The methodology may consist of
engineering analysis, modeling and simulation, hardware demonstration, or combinations of these,
The contractor shail present its proposed methodaology and an initial assessment at the Kick Off
Meeting. At each subsequent Program Review the contractor shaf! provide an updated assessment
based on an increased leve! of fidelity or design. During Option I (HB Fabrication, Integration and
Test) and Option 11 (HB Fabrication, Integration and Test) of this task, the contractor shall continue to
update its assessment at each Program Review.

2.5 Life Cycle Cost (LCC) Considerations

The contractor shali operate within @ management and design environment that encourages effective
life cycle cost control. The contractor shall employ methods in the managemant and design process of
the ADM that, when transitioned to Engineering Development, are conducive to minimizing life-cyde
costs. The potentiat impact on future Life Cycle Costs will be a facter in ADM system design trade
analysis and addressed at the Initial Design Review (IDR) and the Final Design Review (FDR).

2.6 Risk Management

A Risk Management Plan shall be established as an appendix to the PMP. 1t shall provide a process to
assess the risks associated with program cost, schedule and achievement of technlcal requirements
and CTEs. Specific risk management functions shall include as a rrinirmem: (1) Identify known and
potential risks; (2) Assess risks, including a refative ranking by program impact and probability of risk
being realized and establish critical thresholds; (3) Define methods or alternatives to mitigate or
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minimize these risks, including the identification of criteria upon which programmatic decislons must
be made to initiate alternatives or make other programmatic changes. The contractor shall identify
{for Navy concurrence) and report the top risks, thelr mitigation status and any recommendations In
monthly reports and at Program Reviews throughout the PoP of the program. The Navy may also
identify risks for the contractor to track and report.

2.7 Program Reviaws

In the Base Period (Design), Program Reviews will consist of the Kick-Off Meeting, the IDR and the
FDR. At each of the reviews, the contractor shall provide system design progress, design
documentation as appropriate to ensure performance requirements will be met and CTEs will be
demonstrated, an update of program risk assessments, program cost and schedute status, and a
review of contract deliverables.

During Option I (LB Fabrication, Integration and Test) and/or Qption II (HB Fabrication, Integration
and Test) a Program Review will be held every six (6) months to provide detailed fabrication progress,
an update of program risk assessments, the status of achievement of CTEs, program cost and
schedule status, and the status of contract deliverables.

Within @ month prior to the IDR and the FDR the Navy may request Technical Interchange Meetings
{TIMs) with the responsible contractor’s engineers to review and understand the designs that will be
presented at the IDR and the FDR, These wil be informal reviews to provide feedback and allow the
contractor to revise the IDR and FDR material as appropriate.

The contractor shall provide meeting summary and updated presentation materials annotated with
notes pages, and including any supporting technical reports within two weeks after Program Reviews,
The annotated FDR presentation materials will be considered the final report for the Base Period,

Program Reviews will be held at the contractor’s facility unless otherwise mutualiy agreed.

2.8 Technical Exchanges —
Technical Interchange Meetings (TIMs), Program Discussions, visits and/or conference calls may be
inttiated by either the Navy or the contractor’s Program or Technical Management as needed. The
initiating organization should provide an agenda for any TIMs. The contractor shall also maintain the
capability to participate in frequent face-to-face coordination meetings and telephone conversations
with The Office of Naval Research {ONR), Navat Research Laboratory (NRL) and other appropriate
Governiment representatives. These meetings may occur at the contractors or Govemnmmaent facilities,

During Options I (LB Fabrication, Integration and Test) and/or Il (HB fabrication, Integration and
Test}, one or more TIMs may be conducted in between the Program Reviews. During these TIMs, the
contractor shall provide progress updates on fabrication, integration, and test. The contractor shail
also discuss progress made towards meeting CTE requirements and any technical issues and risks.

2.8 Use Of Existing Corporate Plans, Policies, and Procedures

The contractor is encouraged to use existing corporate plans, policies and procedures {as appropriate)
in response to the Contract Data Requirermnents List (CDRL) defiverable requirements. If existing
documents fail to adequately address the requirements, the corporate documentation may be modified
as appropriate and submitted.

All CORL deliveries shall be submitted electronically and in selected contractor format unless otherwise
specified in the CDRL.

2.10 System Architecture
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The contractor shall utitize the following development approach:
2.10.1 Frequeancy Coverage

The contractor shall design an overall InTop system architecture that provides the full frequency
coverage using na more than two transmit arrays and two receive arrays per guadrant. The system
shall be designed so that the frequency coverage of the LB (band 3/4) arrays (transmit and receive)
overlaps the frequency coverage of the HB (band 4/5) arrays {transmit and receive) as specified in the
CFR. The ADM may have degraded performance in the overlap region, but the contractar shall show
what degradation occurs in this region. The minimum upper frequency of the LB arrays is specified in
the CFR. The contractor shall then develop a detailed design for an ADM that inctudes the LB transmit
and receive arrays and the HB receive array. The ESEWIP transmit array will be utilized as the HB
transeit array. The contractor will not be required to address any gaps in coverage between the
ESEWIP array and the HB coverage as proposed in its overall system architecture. The contractor
shall integrate the ESEWIP array into the ADM. The system architecture, in addition to supporting the
specified EW, 10 and LOS Comms capability, will provide an additional IF and RF input(s)/output(s) for
each transmit/receive array. These inputs and outputs will allow other systems to utilize the complete
capability (fuli array or sub array) of the transmit and recelve arrays.

2.10.2 Modular Qpen System Approach (MOSA) Requirements

The contractor shall develop and maintain an architecture that is based on MOSA principles. The
contractor shall design the system to support rapid and affordable insertion and refreshment of
technology through modular design, the use of open standards and open interfaces. The contractor
shall make recommendations, with appropriate rationale, regarding the Jevel of systems design
beyond which industry should retain intellectual property rights and the resulting impact on
affordability or open characteristics of the system. MOSA shall be appiied to all systems {hardware,
software, firmware) deveioped or procured by the selected contractor(s).

2.10.3 Use of ODpen Standards

The contractor shall identify, at each Program review during the Base Period (Design), all key
interfaces within the system and identify, with rationale, any interfaces that ca nnot/don’t need to be
open and shall also identify all specific standards to be implemented for the key interfaces. Hardware
key interfaces will include but net be limited to all interfaces assoclated with system compo nents!
Once approved by the government, these specific standards shail be implemented for the respective
key interfaces unless alternative standards are approved by the government. In the event that the
government approves the use of a non open standard, the contractor must provide the government
with Government Purpose Rights for use of the standard.

The implementation of standards shali be in accordance with the following order of precedence:
(1) Standards as specified within the contract.

(2) Standards developed by international or national Industry stand ards bodies that have been
widely adopted by industry.

{3) Standards developed by industry, adepted by industry consensus-based standards bodies
and widely adopted in the market place.

(4) Standards not adopted by industry consensus-based standards bodies, but widely adopted
and supported in the market place.

1 An Open Architecture “Component” Is one of the parts that make up a system. A component may
be hardware or software and may be subdivided Into other components; cf. Institute of Blectrical and
Electronics Engineers (IEEE) Std 610.12-1990
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2.10.4 Modular Destgn

The contractor shall identify all Hardware and all Software/firmware components within the system,
The EW/I0/LOS Comms array and other primary subsystem architectures shall include multiple
components to support a madular and scalable design, and the ability to efficiently incorporate future
performance and supportability improvements. The specific component allocation shall be provided to
the government for approval at an appropriate Base Period Program Review. The contractor shall
demonstrate at subseguent reviews, how the selected components provide for scalability of the ADM
system.

2.11 Commercial Off the Shelf (COTS)/Non Developmental Items {NDI)

The use of Commercial Off the Shelf (COTS) and Non Developmental Items (NDI} is encouraged. The
contractor shall identify any license requirements associated with COTS or NDI components.

2,12 Built in Test (BIT) and Calibration

The ADM shall incorporate sufficient BIT and calibration capability, consistent with a Technology
Development effort, for technical personnel to maintain, repair, calibrate and determine the
operational status of the delivered system,

2.13 Contractor Interface Working Agreement (IWA)

The contractor shait enter into an IWA with any other organization developing a portion of the system
tn paratiel with the Contractor or with vendors responsible for specific externat interfaces or equipment
with which the system must integrate. The purpose of the IWA Is to assure fiaison and interchange of
technical interface and programmatic information with other vendors as the system is developed.

2.14 References and Definitions

Guidance documents may be used as an aid in identifying Applicable topies to be addressed consistent
with mesting the requirements of the program. The contractor is only required to use documents that
are marked “required.” All other documents are to be used as guidance only. The current verslon of
any government document listed is the version of the Department of Defense (DoD) Index of
Specifications and Standards effective on the date of issuance of this solicitation, The Standard
Commeon Data Link documents witi not be supplied as GFI, but are available upon request from the
issuing command. The request forms are listed below and will be supptied as GFI.

Z.14.1 Government Documents

Combined Functional Requirements (CFR) for EW/IO/LOS Comims (Unclassified and Classified Portions)
{required}

1. System Segment Specification {SSS) for the Advanced Integ rated Electronic Warfare System
(AIEWS), 6 3une 2000.

2. Capabliity Development Document (CDD) for Surface Hectronic Warfare Improvement
Program (SEWIP), Increment 2, Version 1,0, 16 April 2008

3. AIEWS Countermeasures Subsystem Concept Study, NRL/FR/5747—96-9811, 31 Qcteber
1996

4, NRL Response to OPNAY N865 Questions re analysis of Alternatives

5. Advanced Muitifunction RF Concept Information '

a. Advanced Muttifunction RF Concept Final Report, NRL/FR/5303—07-10144, 8 June 2007
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Advanced Multifunction RF Concept Final Report - Electronic Attack (EA) Classified Appendix,
RL Report FR/5744—07-10138, 20 Aptil 2007

b.
N
6 Stee! Rainbow Information

a Steel Rainbow Project Overview, NRL Presentation, 31 January 2008

b Steel Rainbow Threat Analysis Summary, NRL Presentation, 31 January 2008

7. Steel Rainbow Concept of Operation (ConOps), NRL Presentation, 30 January 2008

8 Stee! Rainbow EA ERP Requirements, NRL Presentation, 30 January 2008

g Steel Rainbow Threat Matrices

a Stee! Rainbow ASM Active and Seml-Active Radar Threat Matrix

b Steel Rainhow Surveittance and Targeting Radar Threat Matrix

< Steel Rainbow Emitters Below 7500 MHz Threat Matrix

10. Stee!l Rainbow Requirements & Functional Architecture, NRL Presentation, 31 January 2008

11, Electronic Attack Technique Specification ~ Advanced Technlque Generator Requirements,
NRL/FR/5740--09-10,172

12. Threat Study for a Next Generation Surface Naval Electronic Attack System, R.N. Gilfillan,
NRL/FR/S740—09-10,172

i3. Functional Specifications for AN/SLQ-32A/MK245/55D5/DD1 Integration (R17.03)

ER Functional Specification for AN/SLQ-32A/MK245/55SD5/DDI Integration (R17.03), NRL Branch
Report 5750-040, 17 October 1996

k. Notes on Functional Specification For AN/SLQ-32A/MK245/SSDS/DDI Integration (R17.03), 12
March 2009

14, EW/Comm Utilization Information

B EW/Carmim Uttlization Study Presentation, 5. Davezac, 2 June 2009 -

ts, EW/Comm Utifization Study Commentary, S. Davezac, 20 May 2009

15. Elevation Coverage for Shipboard EA, R. Xander, 29 May 2009
ib. Mathcad Analysls of 2-D Antenna Pointing Error, S. Davezac, 1 June 2009

Request for Standard CDL Specification Revision ¥, Nov 2002 {Availabie Upon Request)

Request for Standard CDL Specification Revision F Annex Cab/spD/SCG, Nov 2002 (Avallable Upon
Request)

Request for the Family of CDL Specifications, Feb 2008 (Available Upon Request)

Maval OA Contract Guidebook v 1 1 dated 25 Oct 2007
(hitps:{/2 !

NRL Transmitter Program (Unciassified Report and Classified Appendix) {required)
1CD for the STE of TCDL N System
Operation and Maintenance Instructions TCDL

AN/SRQ-4 (KU) Radio Terminal Set
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ANFARQ-58 Radio Termina! Set
AN/SRQ-4 with EC 157 Cable Runtting Sheets
AN/SRQ-4 with EC 157 ICD Drawing List

MFEW Interface data including the following documenits: (required)

External [nterface Design Document for the MFEW ES Digital Receiver REV C
MFEW ADM Drawings 001-008239 rav. ¢

MFEW ADM Network Topology

MFEW ADM Cabling

MFEW ADM Equipment Views

MFEW ES Processor (ESP) to ESEWD (Display) Interface Controt Document (ICD)

B AW N

InTop Resource Allocation Architecture Document (Draft} (required)
EW/10/1.0S Comms Critical Technology Elements (CTE) (required)

Surface Navy Combat Systems Software Product Line Architecture, Architecture Description
Document, Version 1.0, 31 uly 2009

Chesapeake Bay Detachment (CBD) Instailatlon Parameters and Conex Arrangement (required}

SSEE Capabilities Production Document

SEWIP Block 2 Docurmentation (required}

° Biock 2 System Scope Document {SSD) e
- Biock 2 System Requirements Document (SRD)
. External Interface Requirements Spedification (IRS) - Draft

Classification Guides

. OPNAVINSTS5513.08b-03

. OPNAVINSTS5513.08b-18

. OPNAVINSTS5513.08b-38.4

. PMW 180 Classification Guide

. Muitifunction RF {MRF) Systems, and AMRFC Test Bed Classification Guide
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1. CLEARANCE AND SAFEGUARDING |SER:30-10
DEPARTMENT OF DEFENSE @ FACILITY CLEARANCE REQUIRED = - -
CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
{The requiramants of tha Do Industrial Security Manual spply T —
) b LEVEL OF SAFEGUARDING REQUIRED
to all security aspects of this effort,
y 2sp ) SECRET
2. THIS SPECIFICATION IS FOR: (X and compiste gs applicable} 3. THIS SPECIFICATION 15: (X and complaie as agplicable)
x a. PRIME CONTRACT NUMBER X DATE {YYYYMMOD}
NOO0L4-09-D-0710 7 0007 a. ORIGIMNAL {Complele date in all cases] 20100920
b, SURCONTRACT NUMBER b. REVISED REVISION NO. DATE [YYYYMMOD)
{Supersedes all
provicus kpecs)
€. SCLICITATION OR OTHER NUMBER DUE DATE (YYYYAMDD, DATE (Y YYMMEDO,
g €. FINAL (Complate ftem 5 in all cases}) Y
4. 15 THIS A FOLLOW-ON CONTRACT? l YES i X | NG. [f Yes, complele the follewing:
Classificd malerial received or generated under {Preceding Confrac! Number) is transferred fo ihis follow-on contracl.
5. 1S THIS A FINAL DD FORM 2547 | Tves [ X [NO. If Yos. compiste the fotiowing:
In response 1o the contractor's fequest dated . retention of the classified matertal is avthorized for Lhe period of
5. CONTRACTOR {tnclude Commercial and Government Enlily (CAGE] Code)
. MNAME, ADDRESS, AND ZIP CODE b, CAGE CODE | o, COGMIZANT SECURITY OFFICE {Mame, Addrass, and Zig Coda)
Northrep Grumman Corporation 15055 Defense Security Service (JOFCL1}
1580 A West Nursery Road 33§ Eiluidge Landing Road, Suite 310
Linthicom, MI> 21090-2202 Linshicum, MD 21090-2917
Class Mail: PO Box [693, Ballimore, MD 21203-1693
7. SUBCONTRACTOR _
8, NAME, ADDRESS, AND ZIP CODE b. CAGE COOE | ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
N/A NiA
8. ACTUAL PERFORMANCE
a. LOCATHON b. CAGE CODE | ¢. COGNIZANT SECURITY QFFICE {Name, Adivress, end Zip Codaj
NiA NIA

9, GENERAL IDENTIFICATION OF THIS PROUUREMENT
Design, fabricate, test, and deliver prototype hardware for a Electronic Warfare (EW)/ [nformation Opetstions (10} / Line-of-Sight
Communications (LOS Comms) Advanced Development Model (ADM)

10, CONTRACTOR WiLL REQUIRE ACCESS TO: YES| MO |11, 1N PERFBRMING THIS CONTRACT THE CGNTRACT OR Wit.L: YES| NO
5. COMMUMICATIONS SECURITY (COMEEC) INFORMATION x - 2 LA ¥
. RESTRICTED DATA Xl aeaztvs G.ASSIFIED uommzms aNLY %
© CRITICAL NUCLEAR WEAPON DESIGH iINFORMATION 3 | c RECEVE AND GEMERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA 3¢ | -o. EAHRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE %
e, INTELLIGENCE IHFORMATION ®. PERFORM SERVICES OHLY »

{1) Sensittve Comparimented Infarmation (SCH) > oesy I 2! ; L %
(2) Non-5C X v tEH SE oIS ER b4
f. SPEGIAL ADCESS INPORMATION M1 b REGUIRE & GOMSEC ACCOUNT P
0. MATO NFORMATIIN M1 1 HAVE TEMPEST REQUIREMENTS X
t FOREKGN GOVERNMENT INFORMATION S| I HAVE OFERATIONS SECURITY (OPSEC) REQUIREMENTS x
i LIMITED DISSEMINATION INFORMATION | k. BEAUTHORIZED TO USE THE DEFENSE COURIER SERVICE p4
j. FOR OFFIGIAL USE ONLY INFORMATION X 1. OTHER {Specify} b4
k. OTHER {Spacifyl 3| Item 11 Submit requests to official listed in item t6.a
DD FORM 254, DEC 1999 PREVIOUS EDITION [S GBSOLETE. Adchaa Profysstons! 7.0
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12. PUBLIC RELEASE. Any kfommstion (classified or uncfassifed) pertaining to this contriel shall nol be released for public dissemination excep! as provided
by the industrsa) Sscusity Manual or unless & has becn approved for pubfic eslease by approprisle U.S. Govemment authorfly. Proposed publlic refeases shal

he ssbmitted for approval prior o release I ] Direct i X I Through (Specify}
Office of Maval Research, Ms. Betsy DeLong, ONR 31, One Liberty Center, 875 M. Randolph Strect, Aslington, VA 22203-1995

1o tha Directorate for Fresdom of takormation and Secuity Review, Office of the Assistant Secrelary of Befense (Public Alfairs)* for reviaw.
*In the case of non-Dol} User Agendias, requasts for disclosure shall be submilted to that agency.

13, SECURITY GUIDANGE. The secutity classification guidance needed fos this classified effort i Mentified below. il any oifficully is encountered in applying this
guidance ar if ary other conteibuting factor Indicatas a need for changes in this guidance, the contractor is authosdzed and encouraged ta provide recommended
changas; Lo chatienga the guidance or the classificalion assligned to any information or malertal fumished o genarated under this contract: and to submit any

questions for interpizetation of ihis guidance to the officlal identifead below. Fanding final decislon, the infornation Involved shall be handled and protected at the

d ot recommended. (Flf ln as appropxiate for the classiffed efforf. Afigch, or forwsnd under suparale COTRSPONdento, 4ny

highest level of clagsification assigne
do Is/guidesiexiracts ¢ d herein. Add addifional pages as needad (o provida camplefe guldence.}

** [nformation gencrated under this contract shall be classified in accordance with OPNAVINST $5513.8B, enclosures 03, 18, 38,
38.4, and 73; Intelligence, Surveillance, Reconnaissance and Information Operation (PMW 180), Multifunction RF (MRF) Systems,

and AMRFC TEST BED classification guides.

1. Dogument preparation and distribution shall be only as prescribed by the Program Officer.

2, The attached FOUQ and Intelligence Information Sheets are hereby made a part of this DD 254.

3. To obitain documentation/information submit requests to official listed in 16.a below.

4. Forward copies of any subcontractor DD254's issued incident to this contract to the official shown in item 16.2 below.

Program Officer: Office of Naval Research, Ms. Betsy DeLong, ONR 31;
One Liberty Center, 875 N. Randolph Street, Arlinglon, VA 22203-1995; Ph: (703) 588-0065
Emai! (U): Betsy. DeLong@navy.mil; SIPRNET Email: Betsy. Delong@navy.smil.mil

44, ADDITIONAL SECURITY REQUIREMENTS. Requiramants, In addition o ISM requirements, are established for this confracl. Yes | X | Ho
{If Yos. idenitfy tha pestirent contreciual clauses In the contract document liseff, or provido 2 approprate stalament which Idaniifes the additong
requiraments. Frovide n copy of the requivements fo the cognizant security offfce. Use Hem 131 additions! space is noeded)
Yes | X | No

15. INSPECTIONS, Elemonts of this contract ara oulskie the inspection tesponsbility of the cagnizant segurity office,
(if Yes, explain and ktentily specific areas or elemants carved out and the scthvity responsible for inspections. Use tem 13 If addltional space is ngaded.}

16. CERTIFICATION AND SIGNATURE. Security requirements stated heruin are complete and adequate for safoguarding the classified

information te be released or generated under this classified affort. All questions shall be referrad to the official named below,
¢. TELEPHONE {inclute Area Cods}

4. TYPED NAME OF CERTIFYING GFFICIAL b. THLE
Diapa Pacheco [diana.pacheco@navy.mil] Contracting Officer for Security Matters {703) 696-8177
d. ADORESS {inelude 2y Code} 17. REQUIRED DISTRIBUTION

Office of Naval Research X | a CONTRACTOR

One Liberty Ceoter, 875 N, Randolph Street b SUBCONTRAGTOR

| o. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTGR

4. LS. ACTIVITY RESPONSTILE FOR, OVERSEAS SECURITY ADMIMSTRATION
0. ADVINISTRATIVE CONTRACTING OFEICER
% | & ormERs As necessany ONR 31, 43,25

Arlington, VA 22203-1995

DD FORM 254 (BACK), DEC 1999



ATTACHMENT TO DD FORM 254 Contract #: N00014-09-D-0710/ G002

"FOR OFFICIAL USE ONLY" (FOUQ) INFORMATION SHEET

1. Genera

a. The “For Official Use Only" (FOUQ) marking is assigned to information at the time of its creation by a
DoD Agency. Itis not authorized as a substitute for a security classification marking but is used on official
government information that may be withheld from the public under exemptions 2 through 9 of the Freedom of
Information Act.

b. Use of the FOUO marking does not mean that the information cannot be released (o the public, only that it
must be reviewed by the Government prior o its celease to determine whether a significant and legitimate
govemnment purpose is served by withholdiag the information or portiens of it.

2. Identification Markings

a An unclassified document containing FOUQ information wilt be marked "For Official Use Only” at the
bottom of the front cover (if any), on the first page, on each page containing FOUO information, on the back page,
and on the outside of the back cover (if any). No portion markings will be shown.

b. Within a classified document, an individual page that contains bath FOUO ard classified mformation wiil
be marked at the top and bottom with the highest security classification of information appearing on the page. If an
individual portion contains FOUQ information but no classified information, the portion will be marked “FOUQ.”

¢ Any "For Official Use Only" information released to a contractor by a Dol Agency is required to be
marked with the following statement prior $o transfer:

This document contains information EXEMPT FROM MANDATORY DISCLOSURE under the
FOIA. Exemption(s) __+~- apply. ..

d. Removal of the “For Official Use Only"” marking caa only be accomplished by the originator or other
competent authority. When the “For Official Use Only" status is terminated, all known holders will be notified to the
extent practical,

3 Dissemination. Contractors may disseminate "For Official Use Only” information to their employees and
subcontractors who have a need for the information in connection with a classificd contract.

4, Storage. During working bours, "For Official Use Only" information shall be placed in an out-of-sight
location if the work area is accessible to persons who do not have a need for the information. During nonworking
hours, the information shall be stored to preclude unauthorized access. Filing such material with other unclassified
records in unlocked files or desks is adequate when internal building security is provided during nonworking houss.
When such internal security controt is not exercised, locked buildings or rooms will provide adequate after-howrs
protection of the material can be stored in locked receptacies such as file cabinets, desks, or bookeases.

5. Transmission. "For Official Use Only* information may be sent via first-class mail or parcel post. Bulky
shipments may be sent by fourth-class mail.

6. Disposition. When no longer needed, FOUQ information may be disposed of by tearing cach copy into
pieces to preciude reconstructing, and placing it in a regular trash container or as directed by the Dob) Agency.

1. Unauthorized Disclosure. Unauthorized disclosure of “For Official Use Only™ information does not
constitute a security violation but the releasing agency should be informed of any unauthorized disclosure. The
unauthorized disclosure of FOUQ information protected by the Privacy Act may result in criminal sanctions.




ATTACHMENT TO DD FORM 254 CONTRACT: N00014-09-D-Q710G 7 0002

INTELLIGENCE INFORMATION SHEET

1. The material does not become the property of the contractor and may be withdrawn at any
time. Upon expiration of the contract, all intelligence released and any material using data from
the inteltigence will be retumed to the releasing contracting command or activity {Chief of Naval
Research (ONR 43}] for final disposition unless retention is authorized. The contracting
cormmand or activity [Chief of Naval Research (ONR 43)] will provide a copy of the retention
authorization to ONI-5.

2. Contractors will not release the intelligence material to any activity or person of the
contractor's organization not directly engaged in providing services under the contract or {0
another contractor {including sub-contractors), government agency, private individual, or
organization without prior approval of the originator of the material, as outlined in governing
directives, and prior approval and certification of need-to-know by the designated project
manager/contract sponsor [Chief of Naval Research (ONR 43)].

3. Intelligence material will not be released to foreign nationals or immigrant aliens who may
be employed by the contractor, regardless of the level of their security clearance or access
authorization, except with the specific permission of ONI-5 requested via the Chief of Naval
Research (ONR 43). .

4. TIntelligence material will not be reproduced without prior approval of the originator. All
intelligence material shalf bear a prohibition against reproduction while in the custody of the

contractor. -

5. Contractors will maintain records which will permit them to furnish, on demand, the names
of individuals who have access to intelligence material in their custody.



DFARS 252.227-7013 Rights in technies! Dats—Noncommercisl Items

[dentification and Assertion of Restrietions on the Government’s Use, Release, or Disclosure of

Technical Data.

The Contractor asserts for itself, or the persons identified below, that the Government's rights to
use, release, or disclose the following technical data should be restricted-

Techpical Data to be | Basis for Assertion®* Asserted Rights { Name of Pesson
Furnished With Category*** Asserting
Raestrictions* Restrictions****
N Developed Exclusively at Limited Rights | Northrop Grummati
Private Expense Systems
(IRAD Project 60030NGAA Corporation
EA Requirements and
Technelogies)
Developed Exclusively at Limited Rights | Northrop Gramuman
Private Expense Systemns
(IRAD Project 600365PAB Corporation
Norih star 2007)
Developed Exclusively at Limited Rights  { Northrop Grumman
Private Expensc Systems
{IRAD Project 24330RPCB Corporstion
Notth star 2008)
§ Developed Exclusively at Limited Rights | Northrop Grummarn
j Private Expeuse (IRAD Systems
B Project 50036SPAB North Cotpotation
M star 2007)
f Developed Exclusively at Limited Rights [ Northrop Grummen
{ Private Expense (IRAD Systems
Project Falcon Edge Corporation
HSFRD-01)
Developed Exclusively at Limited Rights | Northrop Grumman
Private Expense (IRAD Systems
Project Falcon Edge Corporation
HSFRD-01)
Developed Exclusively at Limited Rights | Northrop Grumman
Private Expenge (IRAD Systems
Project Falcon Edge Corporation
H5FRD-01)
Developed Exclusively at Limited Rights | Northrop Grumman
Private Expense (IRAD Systems

Contract NO0014-09-D-0710
Task Qrder 06002
Attachment Number 3
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Project 35440RPARB North Corporation
stat 2009)
| Developed Exclusively at Limited Rights | Northrop Grumsman
A f Private Expense (IRAD Systems
. 't Project Cancun §0010CBFA) Cormporation
D L= veioped Exclusively at Limited Rights | Northrop Grumman
B Frivate Expense (IRAD Systems
® Project Faleon Edge Corporation
HSFRD-01)

*[f the assertion is applicable to items, components, ot processes developed at private
expense, identify both the data and each such item, component, or pracess

**Generally, the development of an item, component, or process at private expense,
sither exclusive or partially, is the only basis for asserting restrictions on the Government’s
rights to use, release, or discloss technical data pestaining to such items, components, or
processes. Indicate whether development was exciusively or partially at private expense. If
development was not at private expense, enter the specific reason for asserting that the
Government’s rights should be restricted. Include Document number or reference number to
support independent vesearch and development funds.

*kxEnter agseried rights category (e.g., government purpose license tights from a prior
contruct, rights in SBIR data generated under another contract, limited or governiment purpose
rights under this or & prior contract, or specifically negotiate licenses).

*«4 % Corporation, individual, or other person, as approptiate.

Date 23 August 2010
Printed Mame &nd Title Tori Dettmer, Contracts Representative
Signature

Contract N0O0G14-08-D-0710
Task Order 0002
Attachment Number 3
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DFARS 252.227-7614 Rights in Noncommercial Computer Software and Noneommiercial
Computer Software Documentation

Identification and Assection of Restrictions on the Governmnent’s Use, Release, or Disclosure of
Computer Software,

The Contractor asserts for itself, or the persons identified below, that the Government's rights to
use, release, or disclose the following computer software data should be restricted-

Computer Software to | Basis for Assertion** Asserted Rights | Name of Person
be Furnished With Category*** Asserting
jons® Restrictiong*+4*
' Peveloped Exclusively at Restricted Rights | Northrop
Private Expense (IRAD Grumiman Systems
Project 002848-078 Corpomtion
Expanding [terative
Subaperture Estitnation (EISE)
L . and BD-99.068 Loca! Area
Positioning Systema)
[ Developed Exchuively at Restricted Rights | Northrop
Private Expense {IRAD Grumpman Systems
Project 31270MAAD MILES Cotporation
HUI Development (CY 2007)
and X8703CGAACI MILES
Productionization (CY 2008)}
Developed Exclusively at Restricted Rights | Northrop
Private Expense (IRAD Grumman Systems
Project X9703GAEC MILES Corporation
SNMP (CY 2009))
[ Developed Exclusivaly at Restricted Rights | Notthrop
Private Expense (IRAD Grumman Systems
Project Falcon Edge H5FRD- Corporation
01)
Developed Exclusively at Restricted Rights | Northrop
Private Expense (IRAD Grumman Systems
Project Fatcon Edge HSFRD- Corporation
on

*(Generally, development at private expense, either exclusively or partially, is the only

basis for asserting restrictions on the Government’s tights to use, release, or disclose computer
software.

#*ndicate whether development was exclusively or partially at private expense. If

development was not at private expense, enter the specific reason for asserting that the
Government’s rights should be restricted. Include Document number or reference number to
support independent research and development funds.

Contract N0O0014-09-D-0710

Task Order 0002

Attachment Number 3
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***Enter asserled rights category {e.2., restricted or government purpose license rights in
computer software, government purpose license rights from a prior contract, rights in SBIR
software generted under another contract, or specifically negotiated licenses).

*+4% Comporation, individeal, or other person, as appiopriate.

Date 23 August 2010

Printed Name and Title Tori Dettmer, Contracts Representalive

Signature

Contract N00G14-09-D-0710
Task Order 0002
Attachment Number 3
Page4 of 18



Attachment A to 3.0 NGC InTop -7013 and -7014 Formz

Northrop Grumman’s IBW Matched Video Detection technical data includes unique algorithms
and working code that achieves un-matched performance (finctionally, size, resources, power,
ctc) than what is available in the public domain. fn particular, this code has the following unigue
features and capabilities: solution to matched video bandwidth detection to provide significantly
better performance than the current state of the art, 130 or more simultancousty operating
matched video detection per 1P sampies A/D path (10 per sub-channel), fully sutomatic detector
arbitration, stabilized false alarm contral, automatic detector mismatched short pulse rejection,
instantaneous and simultaneous pulse measurement from multiple detectors, video integrated
pulse reconstruction for better than state of the art precision TOA and pulse width measurements,
short detector shadow times, and modulation and polarity adaptive processing for resilient signal
detect and characterization of modulated signals of unknown polarity.

Northrop Grumman's Kalman Filter Tracker Module sofiware includes unique lines of code and
algorithms aspects that transcend the implementation of the widely used Kalnan Filter that is
publicatly available. Specifically, this code has unique features dealing with search, acquisition,
coast, re-scquisition, RF parameters, ete which constitute the complete tracking function within
the larger context of our system controfler.

Nonfeop Grumman's SNMP Module soflware translates our Kalman Filter Tracker Module to
be compatible with SNMP. This specific SNMP eode is not available in the public domain.

Contract NGG014-09-D-0710
Task Order 0002
Attachment Number 3
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IDENTIFICATION AND ASSERTION DF RESTRICTIONS ON THE GOVERNMENT'S USE, RELEASE. OR
DISCLOSURE DF RIGHTS IN TECHNICAL DATA — MONCOMMERGIAL ITEMS

Reforence: DFAR 252 227 7013

Tha Contractor assers lor iself, or the persons identifed befow, thal the Govemmeant's tights o use, felease, of
disclose e loSawing technicd date Sheudd be resticted —

Basis for
Assartien™

Technicad Data to be Fumished with Assertad Bights

Calegory™™

Nom of Person Assedting
FRestnictinng ™"

Limited ITT Ekacirenic Sysoems
Radar, Recannaissance &
Acciestic Syslems

Devgtoped
axciusively at
private expense

Limited 1T Bectonic Syslema
Radar, Reccrnaissance &

Acoustic Systems

ITT Electronic Systems
Radar, Reconnaissancs &
Acoustic Systems

ITT Electromnic Sysiens
Aadat, Reconnsissancs &
Acousiic Systmns

Limited TTT Elactronic Syslems
Radar, Reconnnissance &

Acourstic Systenrs

Limited LI¥T Elextionic Systems
Radar, Reconnaksance &

Acousiic Systens

T Efechronic Systams
Aadas, Reconnapsance &
Acexsslic Systerns

Limited

Limited iTT Elscironic Sysioms
Radar, Reconnaitsance &

Acoustic Systerns

I Ino aseeition is agpicabln tn lems, components, of processas developed al rivate expense, identily both the data

-and esch such Bem component, of (HOCESsS5.

akher exciusively of partially, ks

"Ganarally, the davelopment o an #em, corrponant, oF process &l phvala axp

he only basks lor assatting restrictions on the Govenmant's tights 1o use, selease, ar disciose technical dala
peniaining fo such itetms, camponents, or processes. indicala whathir dovelopment was axciusively or partalty al
rivals expensa. i davalopmant wad not at privede cpense, apter the specitic reson lor asseding that the

£
Date: ___ =3 Afw

Govemment's fighls shawd be eathicted.

v*Enfar assotted righls catogeny (eq.. Govammeant puposs bcanse nphls ko & prior condract, nghts it SBIA date

genemted under apother contracl. linied or Govemment pUrpese tights under his of a prior cortract, o specilically
niegolialed licenses).

e Capantien, ndividual or othas person, s apgrogriate.
POl

Prinled Name and Titke

Contract N0OG014-09-D-0710
Task Order 0002
Attachment Number 3
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DFARS 252.227-7613 Rights in tecknical Data—Noncommercial Items

Tdentification and Assertion of Restrictions on the Governraent's Use, Release, or Disclogure of
Technical Data.

The Contractor asseris for itself, or the persons identified below, that the Government’s rights 10
use, telease, or disclose the following techoical-data should be restricted-

Bl Basis for Assertion®¥ | Asserted Rights Mame of Person
' Category*** Asserting
- Restrictions®***
Core technology of Limited Rights Signal Technology
hardware deveioped at Corporation
private expense,
considered intellectual
praperty
| Core technology of Limited Rights Signal Technology
| hardware developed at Corporation
pl.'I.Vate expense,
B considered intellectual
Core teckmology of Limited Riglhts Signal Technology
3 hardware developed at Cotporation
| privale expense,
considered intellectual
i property
fCore technology of Limited Rights Signal Technology
hardware developed at Corporation
I private expense,
onsidered inteliectual
ore technology of Lirpited Rights Signal Technology
hardware developed 2t Corporation
private expense,
nsidercd intellectual
]

* If the assertion is applicable to items, components, of processes developed at private
expense, identify both the data and zach such item, component, or process

«+ Generally, the development of an item, component, Of Process at private expense,
either exelusive o pattially, is the only basis for ssserting restrictions on the Goverament’s
rights to use, release, or disclose technical data pertaining to such items, components, or
processes. Indicate whether development was exclusively or partiaily at private expense, If

Contract N00014-08-D-0710
Task Order 0002
Attachment Number 3
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Government's rights shouid be restricted. Include Docurnent number or reference number to
support independent research and development funds.

w** Enter asserted rights category (e.g., restricted or government purpose ficense rights in
computer software, government purpose license rights fom & prior contract, rights in SBIR
software generated under another contract, or specifically aegotiated licenses).

v&er Comporation, individual, or other person, as appropriate.

Company: Signal Technology Corp
Date: 26 April 2010

Printed Name and Titlg:

Signatore:

Contract NOO014-09-D-0710
Task Order (002
Astachment Number 3
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DFARS 252.227.7014 Rights in Noncommercial Compater Software and Noncommercinl
Computer Software Documeniation

Idemtification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of

Computer Software.

The Contractor asserts for itself, or the persons identified below, that the Government's rights to
use, relesse, or disclose the following computer software data should be restricted-

Computer Software 1o | Basts for Assertion** | Asserted Rights Name of Person
be Fumnished With Category*** Asserting
Restrichons* Restrictions®+**

Core software Restricted Rights Signal Technology

technology developed Corporation

at private expense,

considered inteflectual

property

Core software Restricted Rights Signal Technology

technology developed Corporation

at private expense,

considered intellectual

property

Core software Restricted Rights Signal Technology

technology developed Cotparatdon

at private expense,

considered intellectual |

property

Core software Restricted Rights Signal Technology

teclnology developed Corporation

at private expense,

congidered intellectual

property

Core software Restricted Rights Signal Technology

technology develaped Corporation

at private expease,

considered intellectual

property

* Generally, development at private expense, either exclusively or pertialty, is the only
basis for asserting restrictions on the Goverament’s rights to use, release, or disclose compatter
software.

** Indicate whether development wes exclusively or partially at private expense. If
development was not at private expense, enter the specific reason for asserting that the

Contract NOOD14-09-D0710
Task Order 0002
Attachment Number 3
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development wes not &t privale expense, enter the specific reason for asserting that the
Government's rights should be restricted. Inchude Document number o reforence nomber to
support independent research and development funds.

*&% Enter asserted rights category (e.g., government purpose licemse rights from a prier
coniract, rights in SBIR dasta generated under another cortract, limited or government purposs
righits under this or & prior contract, or specifically negotiate leenses).

#44% Corporation, individual, or other person, as apprapriate.

Lompany: Signat Technology Corp
Date: 26 April 10
Printed Name and Title: ¢

Signature:

Contract NOOO14-09-D-0710
Task Order 0002
Attachment Number 3
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DFARS 251.227-7013 Righix ia technical Data-—Noarommersisl Hems

Identificarion and Assertion of Restrictions on the Govemment™s Use, Redease, or Disclosure of
Technical Data,

The Contractor asserts for itseif, or the persons idendfied below, that the Govemment's rights o
use, release, or disclose the following techmical dats should be restnicted-

Technical Data to be | Basis for Assertion** | Asserted Riphtz Name: of Person

Fumished With Catrgory*** Asserting

Restrictions® Restrictiong®¢**
Sene

*If the assertion is applicable to itetns, components, or processes developed at privete
expense, identify both the data and each such itemn, component, or process

**(Generally, the development of an item, component, of process at private cxpense,
cither exclusive or pastially, is the only basis for asserting restrictions on the Govermnmecat’s
vights to use, release, or disclose technicel data pertaiuing to such fems, componsns, of
processes. Indicate whether development was exclusively or partiatly o private expense. If -
development was not at private expense, enter the specific reavon for asserting that the
Government's rights sheuld be restricted. Inclide Document number or reference nomber o
support independent research and development funds.

*52Enier psserted rights cstegory (€., government purpase license cights from a prior
contract, rights in SBER data generated under apother contract, limited or govetnment perpose
rights under this or a prior contracy, or spevifically negotiate omses),

»x*e Corpotation, individual, or other person, as sppropriste.

S 2000
Date

Contract N00014-09-D0710
Task Order 0002
Attachment Number 3
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DFARS 252.227-7014 Rights in Nopcommercial Computer Soffware and Noncommercial
Computer Software Documentation

Identification and Assertion of Restrictions on the Goverzsnent’s Use, Release, or Discloswre of
Computer Software,

The Contractor asserts for itself, or the persons identified below, that the Government's rights to
use, release, or disclose the following computer software data shonld be restricted-

Compauter Seftware to | Basis for Asestion™ | Asserted Riglis Nerne of Person

be Farnished With Category*** Asserting

Restrictions® Restrictions®****
___Fone

*Gegerally, development at private expense, cither exclusively or partially, is the oaly
basis for asserting restrictions an the Government’s rights to use, release, or disclose computer
software.

#*Indicate whether development was exclusively or partially at private expense. If
development was not at private expense, enter the specific reason for asserting that the
Government’s rights should be restricted. Include Domnneninmnberormfmm nvmnber o
support independent research and development funds.

*+«+Enter acgerted rights category {e.g., restricted or government purpose license cights in
computer software, govemment purpose license rights from a prior contract, rights in SBIR
software generated under another contract, or specificaliy negotiated licenses).

we* Corporation, individeal, or other person, as appropriate.

4.3 o

Contract N0OOG14-09-D-0710
Task Order 0002
Attachment Number 3

Page 12 0f 18




Customer Name: MC-004-iTop Sapplier: L-3 Communtearions Narde Microwave West
Supplier Proposal No: 160038

FAR Information: DEARS 252.227-7014- ldentification and Assertions of Restrictions... Computer Sqftware DEARS 252 227-7013 - Hentification and
Assertians of Restrictions ... Techmical Data

The Contractor asserts for itself, 'or the persons identified below, that the Government's tights 0 use, release, or disclose the following technical data should be

restricted,

“Saftiare! Description to be Furnishetf With . L Basig for Assertion™™. - | -Narnie of Persan Asseﬂmg

Rﬁtﬁttmnst : e sestnctmns‘"‘
beﬁeiuped éxdusivéiy at Restricted Rleht! B Communlcattons, Narda
privats expense Microwave West {50583}
Developesd exclusively at fRestricted Rights -3 Communications, Narda
private axpense Micrawave West (60583
Developed exclushvety af Restricted Rights 13 Communications, Marda
private expense Microwave West {§0583)
Developed exdusively at Rastriztad Rights 1-3 Communitations, Marda
privite expensa Mitrowave West (60583}
Developad exclusively at Restricted Rights L-3 Lommunications, Narda
private expense Microwave West (60583)

echical Data to e Furnishat With Restickions * ¢ | Basis for Assaption™ - —| Asse " T Naine of Parson Assarting -

S e LTI e T : SR : R -_Resﬁ}chnns"“
' Melmed eidd;ive!yat United 'Ri.éh.ts I Y Communlcatmns, Narda

Iorivate expense Microwave West {80583)

Pegel1af4

Contract N00014-09-D-0710
Task Order 0002
Attachment Number 3
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Customey Names MC-00.-InTop Supplier: L-3 Commmurizations Narda Microwave West

Supplier Praposai No: 004038

“Technical Data 10 be Furnished With Restrictions +_-+]-Basis forAssertion®® . ['Assertad Rights - | Nameof PersonAsserting ~~
ST T T T eategery®T [ Restrictiong®es® |
Deveioped exdusively at Limited Rights L3 Communications, Narda
private expense Microwave West (60583)
)
:
Developed exclusively at uimited Rights 1-3 Communications, Norda
private expense Microwave West (60583)

Page 2ol 4
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Customer Name: MC-00!-InTop
Supplier Proposal No: 1004038

Suppiier: L-3 Cammunications Neavda Microwave West

“Technical Dita fo be Furnished With Restrctions ¥

' Bagis for Assertion*® -

Asserted Rights. .

| Gategery®t

T Narme of Peion Asserting

.. [ Restrictiche®**t

Daveloped exclusively at Lirnited Rights L-3 Communications, Narda
private expense Microwave West [(60583)
Developed excdusively at Limited Rights

private expense

L-3 Communications, Narda
Microwave West {60583)

Page 3of 4

-
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Customer Name: MC-001-InTop

Supplier: L-3 Communicatione Narda Microwave West
Supplier Proposal No: 1004038
Technical D ‘Basisfor Assertion®® i Assejted Rights. ] Name of Persari Asserting -
A Sooee. T U Category*toe o LRestrictionst A .

I the assortion is spplicable to itemss, components, or processes developed at private expense, identify both the data and each such item, componeat, o process.

% Grnatly, the development of an ftem, componiend, or JrOCEss 6t privete expense, either exchusively or partially, is the only basis for asserting restrictions on the
Govermenk's tighis to use, releass, or disclose technical data pertaining to such iterns, components, or processes. Indicate whether developmient was exciusively or partialty
at private expense, I development was not at private sxqene, enter the specific ceason for asserting that the Government’s rigits showld be résiricted.

*#% Enfer asserted rights calegory (e.g., goverument purpose ficease right from a prier conmract, dights in SBIR dats generated ander another contraet, Hmited or
povernmen! purgose Hghts wnder this or a prior contract, or specifically negotined licenses).

w++ 4 ammoration, individual, or othey person g8 appropriate.

Signature L .
Printed Name Deborah Alosi-Hom
Titte: Marnager, Business Administration
Date August 11, 2010
Page 4 of

{

Task Order 0002

Attachment Number 3
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DFARS 252,227-7613 Rights in technical Data—Noncommercial Items

Identification and Assertion of Restrictions on the Government’s Use, Release, or Disclosure of

Technical Data.

The Contractor asserts for itself, or the persons identified below, that the Government's rights to

use, release, or disclose the following technical data should be restricted-

{ Technical Datatobe | Basis for Assestion*® | Asserted Rights Name of Person
Furnished With Category*** Asserting
Resirictions* Restrictions****
Mone Developed Limited Rights Morthrop Grumman

Exclusively at Private Systems Corporation
Expense

Peveloped Limited Rights Northrop Grusnman
Exclusively at Private Systems Corporation
Expenge

Developed Limited Rights Northrop Grumman
Exclusively at Private Systems Corporation
Expense

*If the assertion is applicabi¢ to items, components, or processes developed af private

expense, identify both the data and each such item, component, or process

**Generally, the development of an item, component, or process at private expense,
either exclusive ot partially, is the only basis for asserting restrictions on the Govermnment's
rights to use, release, or disclose technical dats pertaining to such items, components, or
processes, Indicate whether development was exclusively or partially at private expense. If
development was not at private expense, emler the specific reason for asserting that the
Government’s rights should be restricted, Include Document gumber or reference number to
support independent research and development funds.

s+*Enter asserted rights category {€.g., government purpose license rights from a prior
contract, fights in SBIR data generated under another contract, limited or government purpose

rights under this or a prior contract, or specifically negotiate licenses).

#+#2 Corporation, individusl, or other person, as appropriate.

Date: August 18, 2010

Printed Name and Title: feffrey M. Allard, Congracts Manaper

Contract N00D14-09-D-0710
Task Order 0002
Attachment Number 3
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DFARS 252.227-7014 Rights in Noncommercisl Computer Software and Noncommerciat
Computer Scftware Documentation

1dentification and Assertion of Restrictions on the Government’s Use, Release, or Disclosure of

Computer Software,

The Contractor asserts for itself, or the persons identified below, that the Government's rights to
use, release, or disclose the following computer software data should be resiricted-

Computer Softwarc to | Basis for Assertion** | Asserted Rights Name of Person
be Furnished With Category*** Asserting
Restrictions® Restrictiong**+*
None Developed Restricted Righis Nerthrop Grumman
Exciusively at Private Systems Corporation
Expense
Developed Restricted Rights Morthrop Grumman
Exclusively at Private Systems Corporation
Expense
Developed Restricled Rights Northrop Grumman
Exclusively at Private Systems Corporation
Expense

*Generally, development at private expense, either exclusively or partiaily, is the only
basis for asserting restrictions on the Govemmendt’s rights to use, release, or disclose computer

software.

*xIndicate whether development was exclusively or partially at private expense. 1f

development was not at private expense, enter the specific reason for asserting that the
Government's rights should be restricted. Include Document nuinber or reference aumber to

support independent research and development funds.

*++Enter asserted rights category (e.g., resiticted or govemment purpose license rights in
computer software, govemment purpose license rights from a prior contract, rights in SBIR
software generated under another cantract, or specifically negotiated licenses).

s*#* Corporation, individual, or ather person, as appropriate.

Date:August 18, 2010

Printed Name and Title: jeffrey M. Allsrd, Contracts Manager

Signature:

Contract N00014-09-D-0710
Task Order 0002
Attachment Number 3
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